

**PROJECT/TENDERS TO BE ADVERTISED - GOODS, WORKS OR SERVICES IN EXCESS OF R500 000 INCLUDING APPLICABLE TAXES**

Name of Institution: The Presidency				
Contact Details: Mr. Gwelo 021 324 3431; gwelo@presidency.gov.za				
Number	Description of goods, services and works	Envisaged advert date	Envisaged closing date	Envisaged award date
1	Service Provider for the Development of the Annual Performance Plan 2024/25, 2025/26, 2026/27 and the Development of the Annual Performance Plan 2027/28	May-23	Jun-23	Jul-23
2	NATIONAL ORDERS AWARDS INSIDNA	Jun-23	Jul-23	Aug-23
3	Appointment of a service provider to do Peer reviewing of Commissioner's consolidated document on the remuneration of the Commissioner	May-23	Jun-23	Jul-23
4	Redevelopment, branding, and hosting of the Commissioner's website	Jun-23	Jul-23	Aug-23
5	Furniture	Jun-23	Jul-23	Aug-23
6	Car Rental & Chauffeur Services	May-23	Jun-23	Jul-23
7	Appointment of the Financial Services Provider to provide a Lodge Card(Credit Facilities) for travel services	Jul-23	Aug-23	Sep-23
8	Asset Verification	May-23	Jun-23	Jul-23
9	Stationery	Jun-23	Jul-23	Aug-23
10	Risk Management Software Support Software: SMS System and three year license	Jul-23	Aug-23	Sep-23
11	Compliance Software Support SMS System and three year license	Jul-23	Aug-23	Sep-23
12	Panel of Internal Auditors for Co-source arrangement for period of 3 operational plans. The estimate value can not be determined	May-23	Jun-23	Jul-23
13	Appointment of a new Employee Health and Wellness service provider for the period of 3 years	May-23	Jun-23	Jul-23
14	BITA Business Agreements (SLAs)(SCMT 05/12/03R)	Apr-23	Apr-23	Apr-23
15	CISCO Hardware upgrade Maintenance and Support	Jun-23	Aug-23	Sep-23
16	DELL EMC Storage Hardware upgrade ,warranty , maintenance and Support	Jul-23	Sep-23	Oct-23
17	Network Cable Maintenance and support	Jul-23	Sep-23	Oct-23
18	Uniforms licenses	Jul-23	Jul-23	Aug-23
19	Toward Muro	Aug-23	Nov-23	May-24
20	BIEM	Aug-23	Nov-23	May-24
21	IMS (OpenText and Content) SLA and Licences	Feb-24	Mar-24	Jun-24
22	Systems Development and Maintenance	Jul-23	Aug-23	Oct-23
23	Boardroom Microphones	Aug-23	Aug-23	Aug-23
24	Review of the IT Strategy or Master Plan	May-23	Jun-23	Aug-23
25	TE Mobile/Video Conferencing Services	Apr-23	Apr-23	Apr-23
26	Groceries	Jul-23	Aug-23	Sep-23
27	Cleaning Materials	Jul-23	Aug-23	Sep-23
28	Catering and Caravan Services	Jun-23	Jul-23	Aug-23
29	Catering	Jun-23	Jul-23	Aug-23
30	Website Hosting and Maintenance	Jun-23	Jul-23	Aug-23
31	Uniform for all qualifying staff in Presidency	Jul-23	Aug-23	Sep-23
32	WiFi and Cabling Installations	Nov-22	Dec-22	Apr-23
33	Renewed of ESDN 30 PRA SLA	May-23	May-23	Jun-23
34	Appointment : Social Media Management	Sep-23	Oct-23	Nov-23
35	eCabinet	Apr-23	May-23	May-23
<b>Name of Institution: Parliament</b>				
Contact Details: Mr. Mokoena 021 401 8436; mokoena@parliament.gov.za				
1	Procurement Plan for the financial year 2023/2024 was not submitted			
<b>Name of Institution: Traditional Affairs</b>				
Contact Details: Mr. Mkhomo 021 324 3492; mkhomo@ta.gov.za				
1	Appointment of service provider for constitution of traditional councils for a period of twelve (12) months	Jun-23	Jul-23	Aug-23
<b>Name of Institution: Cooperative Governance</b>				
Contact Details: Mr. Mkhomo 021 324 3492; mkhomo@co.gov.za				
1	Implementation Agents to assist in management of CWP sites in all CWP sites across the country for a period of 36 months	Apr-23	Jun-23	Sep-23
2	Garbage Services (Procured through BITA)	Jun-23	Aug-23	Sep-23
3	DDM Technical Support Resources	Apr-23	Jun-23	Sep-23
4	Replacement of Registry Scanners	Jun-23	Aug-23	Sep-23
5	Migration of File Director Software	Jun-23	Aug-23	Sep-23
6	Office Storage	Jun-23	Aug-23	Sep-23
7	Infrastructure for new building	Apr-23	Jun-23	Sep-23
8	CWP Assets and MIS	Apr-23	Jun-23	Sep-23
9	Appointment of a Service Provider to Develop Capital Expenditure Frameworks for Five (5) Intermediate City Municipalities	May-23	Jun-23	Jul-23
10	Appointment of service provider to develop, support and maintain a web-based system to record and monitor disciplinary proceedings instituted against municipal staff for a period of 36 months	May-23	Jul-23	Aug-23
11	Appointment of a service provider to upgrade the existing NEM: remote storage with additional 2TB raw capacity with installation, support, and maintenance	Apr-23	May-23	Jul-23
12	Appointment of a Service Provider to Develop, Manage, Maintain and Support the Current National Disaster Management Centre Portfolio of GIS Products and Services for a period of 36 Months	Apr-23	May-23	Jul-23
13	The appointment of a service provider to provide Disaster Operations Centre Services to be renamed Disaster Management and Control Operations Centres to the National Disaster Management Centre for a period of (3)	Jun-23	Aug-23	Oct-23
14	The appointment of a service provider to develop and review hazard specific awareness materials across the various provinces and not the Integrated Public Awareness Strategy	Jun-23	Aug-23	Oct-23
<b>Name of Institution: Department of International Relations and Co-Operation (DIRCO)</b>				
Contact Details: Mr. Mkhomo 021 324 3492; mkhomo@dirco.gov.za				
1	Annual Diplomatic Furlar	Jun-23	Jul-23	Aug-23
2	Supply, deliver, install, configure, maintain, and support audio visual conferencing system for three (3) Meeting rooms in PARLIAMENTARY CHAMBER	Apr-23	N/A	N/A
3	Copenhagen: Renovations to the OR	Apr-23	May-23	Jul-23
4	New York CO: Refurbishment of the OR	Apr-23	May-23	Jul-23
5	Masareu Repairs following conditions assessment: OR	Apr-23	May-23	Jul-23
6	Cash Passport	Apr-23	May-23	Jun-23
7	Uniform & Protective Clothing ( State Guesthouses)	Apr-23	May-23	Jun-23
8	Uniform & Protective Clothing (Security)	Apr-23	May-23	Jun-23
9	Appointment of a service provider to provide self-driven and chauffeur driven vehicles for a period of three (3) years for the visiting president, deputy president, minister and deputy ministers of international relations and cooperation (previously) as well as other eminent dignitaries hosted by the principal and also for the offices of the minister, deputy ministers, director general and the branch, state, provincial and local services	Apr-23	May-23	Jun-23
<b>Name of Institution: National Treasury</b>				
Contact Details: Ms. Nkomo 021 324 3492; nkomo@treasury.gov.za				
1	Revised WAN Optimisation	May-23	May-23	Jun-23
2	Audio Visual Upgrades with Support service	May-23	May-23	Jul-23
3	Digital Signatures	May-23	May-23	Jul-23
4	Professional Services - Software related	May-23	May-23	Jul-23
5	ICT Environmental Penetration Testing	May-23	May-23	Jul-23
6	Printing Companies to serve on a panel for the printing and distribution of publications and marketing collateral	May-23	May-23	Jul-23
7	Procurement of panel of service providers to provide different training interventions/ programmes for National Treasury staff	May-23	May-23	Jul-23
8	Procurement of Management Development suite Programme	May-23	May-23	Jul-23
9	Facet Maintenance Services	May-23	May-23	Jul-23
10	Supply of Groceries to National Treasury	May-23	May-23	Jul-23
11	Building Maintenance services	May-23	May-23	Jul-23
12	Electronic Security System Maintenance & Repairs	May-23	May-23	Jul-23
13	Guarding Services	May-23	May-23	Jul-23
14	Conduct research, develop an enabling Project Management Framework/ Guide and provide support to National Treasury for the South African Precinct Management Initiative (SAPMI)	May-23	May-23	Jul-23
15	IT Data Capex	May-23	May-23	Jul-23
16	IT Technical Advisor to support the development of LG-IGMS Toolkit and LG-FDPM	May-23	May-23	Jul-23
17	IT Knowledge Management expert to support with LG-IGMS Toolkit	May-23	May-23	Jul-23
18	IT x ISO Quality Assurance Technical Expert	May-23	May-23	Jul-23
19	IGMS programme/project supply chain review	May-23	May-23	Jul-23
20	DFPP confirmation technical assistance support	May-23	May-23	Jul-23
21	DCMS improvement and implementation plan	May-23	May-23	Jul-23
22	Independent Review of Transnet's Freight Corridors and Associated Port Operations	May-23	May-23	Jul-23
23	Maintenance and Support of the ALM Back Office system	May-23	May-23	Jul-23
<b>Name of Department: Planning Monitoring and Evaluation</b>				
Contact Details: Mr. Mkhomo 021 324 3492; mkhomo@pme.gov.za				
1	Physical Security of 36 Months	Apr-23	May-23	Jul-23

7	2	Appointment of Travel Management Company for 36 Months	Apr-23	Apr-23	Jun-23
	3	Laptops/Desktop (Flat) Multiple budgets	May-23	May-23	Jul-23
	4	New building Cabling Data Centre Components and other Components	May-23	Jun-23	Aug-23
	5	Appointment of a service provider for the provision of Health and Wellness services for the period of 36 Months	Apr-23	Apr-23	Jun-23
	6	Development of MTFP for 2024-2029	May-23	Jun-23	Aug-23
	7	Development of Operation Phasica Electronic Monitoring system for the period of 36 Months	Apr-23	Apr-23	Jun-23
	8	Provision of Services to the DPME support and maintain the web-enabled local government management (LGMIM) Assessment and collect feedback applications for 36 Months	May-23	May-23	Aug-23
8	<b>Name of Institution: Department of Public Enterprises</b> Contact Details: Mr. Jabo Mafahaba, Email: Jabo.Mafahaba@dpes.gov.za, 012 431 1005				
	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Office furniture	May-23	Jun-23	Jun-23
	2	Security systems, installation and maintenance	May-23	May-23	May-23
	3	Cleaning services for 36 months	Apr-23	May-23	May-23
4	Reversing of office space	May-23	May-23	May-23	
5	Response handling and related recruitment services	Apr-23	May-23	May-23	
9	<b>Name of Institution: Public Service and Administration</b> Contact Details: Legal Office 021 238 1111, Msimang@psas.gov.za				
	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Appointment of a Service Provider for the Provision and Installation of Boardroom Furniture and Audio Visual System for the DPSA	May-23	May-23	Jun-23
	2	Appointment of a Service Provider for the Provision of Uniforms for Security Officers and Receptionist	May-23	May-23	Jun-23
	3	Purchase of an Official Vehicle for the Minister of DPSA	May-23	May-23	Jun-23
	4	Procurement of Helpdesk, LAN & Desktop Support Services for the DPSA for a Period of three (3) Years	May-23	May-23	Jun-23
	5	Appointment of a Service Provider to Automate Business Processes in SharePoint and PowerApps	May-23	May-23	Jun-23
	6	Procurement of New / Replacement Laptops	May-23	May-23	Jun-23
	7	Procurement of New / Replacement Laptops	May-23	May-23	Jun-23
	8	Annual License Renewal for SigningHub	May-23	May-23	Jun-23
	9	Annual License Renewal for Convaunt	May-23	May-23	Jun-23
	10	Annual License Renewal for Privilege Access Management	May-23	May-23	Jun-23
	11	Procurement of New / Replacement Desktop Computers	May-23	May-23	Jun-23
	12	Appointment of a Service Provider to Conduct a Data Audit in the Department for a Period of Six (6) Months	May-23	May-23	Jun-23
	13	Procurement of Deeds Data from the Deeds Registration Office as the Sole Provider of Deeds Data	May-23	May-23	Jun-23
	14	Appointment of a Service Provider for the Development of Updated ICT SCOA Codes for the Public Service	May-23	May-23	Jun-23
15	Appointment of a Service Provider to Conduct an Assessment of Candidate Services in Selected Departments that are in Transitioning Districts	May-23	May-23	Jun-23	
16	Appointment of a Service Provider to Conduct Research on the Status and Effectiveness of Citizen Portals and Mobile Applications in the Public Service	May-23	May-23	Jun-23	
10	<b>Name of Institution: Government Communications and Information System</b> Contact Details: GCSIS, South African Revenue Service 012 475 0300/012 475 0303, GCSIS@gsis.gov.za/ mshah@gcis.gov.za				
	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	2	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	3	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	4	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	5	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	6	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	7	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	8	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jun-23
	9	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	10	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	11	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	12	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	13	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	14	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
	15	Redundant 30 MB desktop bandwidth via Microwave	May-23	May-23	Jun-23
<b>Name of Institution: Public Works and Infrastructure</b> Contact Details: Mr. Janelle 012 961 556, info@pwk.gov.za					
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>	
1	Koorstad Magistrate's Office: Installation of Back-Up Generator	Jun-23	Jul-23	Sep-23	
2	Bethlehem Magistrate's Office: Installation of A Back-Up Generator	Jun-23	Jun-23	Sep-23	
3	Bethlehem Magistrate's Office: Installation of A Back-Up Generator	May-23	May-23	Jul-23	
4	Ficksburg Magistrate's Office: Upgrading of DB Board and Electricity Installation of Eight Air Conditioner Split Units and Back-Up Generator to The Existing Building	May-23	Jun-23	Aug-23	
5	Wepener Prison: Groundwork Modern Prison: Signaging of The Existing Kitchen and Conversion From Steam To Electrical	May-23	Jun-23	Aug-23	
6	Bloemfontein: SAPS: Protection and Security Services (PSS) Unit: Alternative Accommodation and Parking Facilities: 2522, 348P and 46 Bays: Nine (9) Years	Jun-23	Jul-23	Aug-23	
7	Hermanus: SAPS: Radio Tech: Alternative Office Accommodation: 174 90MP: Three (3) Years	Jun-23	Jul-23	Sep-23	
8	Bloemfontein: Department of Rural Development and Land Reform (DRDLR): Provincial Shared Service Centre (PSSC): Alternative office accommodation and parking facilities: 4391, 489D and 13E Bays: Sixteen (16) Years	Jun-23	Jun-23	Aug-23	
9	Worcester: Department of Rural Development and Land Reform (DRDLR): Lepellekroep District: New office accommodation and parking facilities: 1557, 50MP and 20 Bays: 2 Years	Apr-23	May-23	Jul-23	
10	Bloemfontein: South African Social Security Service Agency (SASSA): New procurement office accommodation and parking facilities: 1287, 73MP and 40 Bays: 5 Years	May-23	Jun-23	Jul-23	
11	Department of Rural Development and Land Reform (DRDLR) & L.R.: Land Claims Commission: Alternative Office Accommodation and Parking Facilities: 1297, 73MP and 40 Bays: 2 Years	May-23	Jun-23	Aug-23	
12	Bloemfontein: Department of Rural Development and Land Reform (DRDLR): Masingao Maseru Regional Shared Service Centre (RSSC): Alternative Office Accommodation and Parking Facilities: 2029, 28MP and 55 Bays: 5 Years	May-23	Jun-23	Aug-23	
13	Department of Employment and Labour: LC: Procurement of Alternative Office Accommodation, Area 1909, 84MP, 20 Bays and 20 Parking Bays For a Period of 03 Years: Bloemfontein	Jun-23	Jun-23	Jul-23	
14	Department of Employment and Labour: LC: Procurement of Alternative Office Accommodation, Garages and Parking Bays: 213, 50MP and 20 Parking Bays For a Period of 03 Years: Johannesburg	Jun-23	Jun-23	Sep-23	
15	DCC: Procurement of Alternative Office Accommodation and Parking Facilities, Area 2528P and 12 Parking Bays, For a Period of 03 Years: Worcester	May-23	May-23	Jul-23	
16	Bloemfontein: Department of Water and Sanitation (DWS): Alternative Accommodation and Parking Facilities: 4412, 448P and 180 Bays: Three (3) Years	Jun-23	Jul-23	Sep-23	
17	Bloemfontein: SAPS: Discourtesy For Priority Crime Investigation (DPCI): Alternative Office Accommodation and Parking Facilities: 2111, 25MP and 68 Bays: Four (4) Years	Jun-23	Jul-23	Aug-23	
18	DHA: Procurement of Alternative Office Accommodation 1487, 34MP and 11 Parking Bays For Three (3) Years: Wuppertal	May-23	Jun-23	Jul-23	
19	DHA: Procurement of New Office Accommodation 157, 50MP and 1 Parking Bay For Five (5) Years: Wepener	May-23	Jun-23	Jul-23	
20	PSC: Procurement of Alternative Office Accommodation 556, 38MP and 18 Parking Bays Five (5) Years: Bloemfontein	May-23	Jun-23	Jul-23	
21	Public Protector: Procurement of Alternative Office Accommodation and Parking Bays: 193MP and (6) Six Parking Bays For a Period of Five (5) Years: Durban	May-23	Jun-23	Jul-23	
22	Bethlehem: Department of Agriculture, Land Reform and Rural Development: Alternative office accommodation and parking facilities: 430MP and 20 Bays: 5 Years	May-23	Jun-23	Aug-23	
23	Bethlehem: Department of Rural Development and Land Reform (DRDLR): Thabo Mofokanyane District: Alternative office accommodation and parking facilities: 1954, 172K and 25 Bays: 05 years	May-23	Jun-23	Aug-23	
24	Bethlehem Magistrate Office: rendering of clearing service for a period of 24 Months	Apr-23	Apr-23	Jun-23	
25	Bethlehem Magistrate Office: rendering of clearing service for a period of 24 Months	May-23	May-23	Jul-23	
26	Bessingburg Magistrate Office: rendering of clearing service for a period of 24 Months	Jun-23	Jul-23	Sep-23	
27	Bloemfontein Justice Regional Office: rendering of clearing service for a period of 24 Months	Apr-23	May-23	Jul-23	
28	Bloemfontein District of High Court: rendering of clearing service for a period of 24 Months	Apr-23	May-23	Jul-23	
29	Olifantsburg Magistrate Office: rendering of clearing service for a period of 24 Months	May-23	May-23	Jul-23	
30	Supreme Court of Appeal: rendering of clearing service for a period of 24 Months	May-23	May-23	Jul-23	
31	Phuthaditjaba Magistrate Office: rendering of clearing service for a period of 24 Months	Apr-23	Apr-23	Jun-23	
32	Koorstad Magistrate Office: rendering of clearing service for a period of 24 Months	Apr-23	Apr-23	Jun-23	
33	Implementation of Emergency Back-Up Power Supply at Bethale	Apr-23	May-23	Jun-23	
34	Alternative office accommodation for SASSA Regional Office in the CBD	Apr-23	May-23	Sep-23	
35	Alternative office accommodation for SASSA in Beaufort West	Apr-23	May-23	Sep-23	
36	New office accommodation for SASSA in Gugulethu Local	Apr-23	May-23	Sep-23	
37	New office accommodation for SASSA in Gugulethu District	Apr-23	May-23	Sep-23	
38	New office accommodation for SASSA in Khayelitsha Local	Apr-23	May-23	Sep-23	
39	New office accommodation for SASSA in Khayelitsha District	Apr-23	May-23	Sep-23	
40	New office accommodation for SASSA in Vrededorp	Apr-23	May-23	Sep-23	
41	New office accommodation for SASSA in George District	Apr-23	May-23	Sep-23	
42	New office accommodation for SASSA in George Local	Apr-23	May-23	Sep-23	
43	New office accommodation for SASSA in Eerste River	Apr-23	May-23	Sep-23	
44	New FCS office accommodation in George	Apr-23	May-23	Sep-23	
45	New FCS office accommodation in Hermanus	Apr-23	May-23	Sep-23	
46	Alternative dog unit accommodation in Hermanus	Apr-23	May-23	Sep-23	
47	Alternative police station accommodation in Ciskeierville	Apr-23	May-23	Sep-23	
48	Alternative dog unit accommodation in Moseley	Apr-23	May-23	Sep-23	
49	Alternative office accommodation for DPCI ombudsmen in the CBD	Apr-23	May-23	Sep-23	
50	New FCS office accommodation in Wryburg	Apr-23	May-23	Sep-23	
51	Alternative office accommodation for DPCI in George	Apr-23	May-23	Sep-23	

52	Alternative office accommodation for crime intelligence in George	Apr-23	May-23	Sep-23
53	Alternative office accommodation protection and service unit in the CBD	Apr-23	May-23	Sep-23
54	Alternative police station accommodation in Goodwood	Apr-23	May-23	Sep-23
55	New High Site in Lambert's Bay	Apr-23	May-23	Sep-23
56	New High Site in Lutzville	Apr-23	May-23	Sep-23
57	New High Site in Clanwilliam	Apr-23	May-23	Sep-23
58	New High Site in Elands Bay	Apr-23	May-23	Sep-23
59	New High Site in Vredenburg	Apr-23	May-23	Sep-23
60	New High Site in Ceres	Apr-23	May-23	Sep-23
61	New High Site in Calcutt	Apr-23	May-23	Sep-23
62	New High Site in Middelburg	Apr-23	May-23	Sep-23
63	New High Site in Simonsburg	Apr-23	May-23	Sep-23
64	New High Site in Seagfield	May-23	May-23	Sep-23
65	New office accommodation for DALRRD in George	May-23	May-23	Sep-23
66	Additional space at the existing office for DALRRD in Cape Town CBD	May-23	May-23	Sep-23
67	New office accommodation at CT Airport	May-23	May-23	Sep-23
68	Alternative office accommodation in Bellville	Apr-23	May-23	Sep-23
69	Alternative office accommodation in Bredasdorp	Apr-23	May-23	Sep-23
70	Alternative office accommodation for Deeds & SG in CT CBD	Apr-23	May-23	Sep-23
71	New office accommodation in Worcester	Apr-23	May-23	Sep-23
72	New office accommodation for DOEL in Khayelitsha	Apr-23	May-23	Sep-23
73	25 Parking bays for the Magistrates in CT CBD	Apr-23	May-23	Sep-23
74	Acquiring of afd 32039 in Goodwood	Apr-23	May-23	Sep-23
75	Acquiring of afd 5268 in Philippi	Apr-23	May-23	Sep-23
76	Alternative office accommodation for FSC in CT CBD	Apr-23	May-23	Sep-23
77	New office accommodation for Port Health at CT Airport	Apr-23	May-23	Sep-23
78	New office accommodation COSTA in CT CBD	Apr-23	May-23	Sep-23
79	Alternative office accommodation for DSC in Mitchells Plain	Apr-23	May-23	Sep-23
80	Alternative office accommodation for DCS in Vredenburg	Apr-23	May-23	Sep-23
81	Alternative office accommodation for DCS in Mosselbay	Apr-23	May-23	Sep-23
82	Alternative office accommodation for DPCI in Beaufort West	May-23	May-23	Sep-23
83	Additional space at the existing office for DOJ in Cape Town CBD	May-23	May-23	Sep-23
84	New office accommodation for DOJ in Hermanus	May-23	May-23	Sep-23
85	Alternative office accommodation for CGE in CT CBD	May-23	May-23	Sep-23
86	Alternative office accommodation for SAHRC in CT CBD	May-23	May-23	Sep-23
87	Additional parking space at the existing office for DOJ (State Attorney) in Cape Town CBD	May-23	May-23	Sep-23
88	Additional space at the existing office for Higher Education in Cape Town CBD	May-23	May-23	Sep-23
89	Alternative office accommodation for DWA in Mitchells Plain	May-23	May-23	Sep-23
90	Alternative office accommodation for DWA in George	May-23	May-23	Sep-23
91	Alternative office accommodation for DWA in Paarl	May-23	May-23	Sep-23
92	Alternative office accommodation for (Family Advocate) DOJ in CT CBD	May-23	Jun-23	Sep-23
93	Outschool DCS: New Prison: Upgrade kitchen & refutation equipment incl painting & floor	May-23	Jun-23	Sep-23
94	Paarl: RAR to SAPS married quarters: 15 flats & 5 houses	May-23	Jun-23	Sep-23
95	Paarl: Bergrivier Boulevard: 15 SAPS Married Quarters & 5 SAPS Houses RAR, Health and Safety Consultant	May-23	Jun-23	Sep-23
96	George: Dog Unit: Condition based maintenance of all building elements	May-23	Jun-23	Oct-23
97	Somerset West: Magistrate: Installation of facilities for people with disabilities	Jun-23	Jul-23	Nov-23
98	Dugathw SAPS Complex: Perimeter Security Fence	May-23	Jun-23	Oct-23
99	Cape Town Parliament Precinct: 90 Floor Street Building: 6th Floor Refurbishment of Toilet Facilities: WCD64902, Oct2023/Oct23	Jun-23	Jun-23	Oct-23
100	Outschool SANDF: Installation of Facilities for people with disabilities	Jun-23	Jul-23	Nov-23
101	Marion Island Research Base: Annual maintenance follow on contract 36 months: Repair, maintenance & servicing of building, earth and sea infrastructure & installations	Apr-23	May-23	Aug-23
102	SAMEE Research Base: Annual maintenance follow on contract 36 months: Repair, maintenance & servicing of building, earth and sea infrastructure & installations	Apr-23	May-23	Aug-23
103	Dough Island Research Base: Annual maintenance follow on contract 36 months: Repair, maintenance & servicing of building, earth and sea infrastructure & installations	Apr-23	May-23	Aug-23
104	Veritas Curves (Cape): Magistrates Office Supply And Install Generators Cluster 2 Paarl, Stellenbosch, Wal Luing, West Coast, Cape Town, Port Elizabeth, Central, Tzitzila, Wittebaai	Apr-23	May-23	Aug-23
105	CT Museum Heritage: Bataafs Art Collection Museum	Jun-23	Jun-23	Oct-23
106	Atlantis Labour Building Installation of standby Generator	May-23	May-23	Sep-23
107	Parliament: Heritage: replacement & upgrade of UPS systems, CCTV Surveillance system incl. X-Ray machines & metal detection, Occupational Health and Safety Consultant	May-23	May-23	Sep-23
108	WCC: Installation of handholes with water tanks & electrical junks	May-23	May-23	Sep-23
109	Veritas Curves (Cape): Magistrates Office Supply And Install Generators Cluster 1 Clanwilliam, Atlantis, Matieland, Vredenburg, Van Rhyn, Vredenburg	Jun-23	Jul-23	Nov-23
110	Veritas Curves (Cape): Magistrates Office Supply And Install Generators Cluster 6 Swellendam, Montagu, Heilbrunn, Calcutt, Mosselbay, Robertson, Bredasdorp, Lad Smith	Jun-23	Jul-23	Nov-23
111	Veritas Curves (Cape): Magistrates Office Supply And Install Generators Cluster 4 Grabouw, Hermanus, George, Somerset West, Londen	Jun-23	Jul-23	Nov-23
112	Veritas Curves (Cape): Magistrates Office Supply And Install Generators Cluster 3 Blue Downs, Mitchell's Plain	Jun-23	Jul-23	Nov-23
113	Parliament: Heritage: Official Residential Accommodation: Provide integrated Facilities Management Services for a 5 48064902	Apr-23	May-23	Sep-23
114	Supply and delivery of Painting Materials and Equipment	May-23	Jun-23	Sep-23
115	Supply and delivery of Building Materials and Equipment	May-23	Jun-23	Sep-23
116	Supply and delivery of Plumbing Materials and Equipment	May-23	Jun-23	Sep-23
117	Supply and delivery of Carpentry Materials and Equipment	May-23	Jun-23	Sep-23
118	Supply and delivery of Electrical Materials and Equipment	May-23	Jun-23	Sep-23
119	Supply and delivery of Mechanical Materials and Equipment	Apr-23	May-23	Sep-23
120	Supply and delivery of fuel for Horticultural: Term contract: 36 months	Apr-23	May-23	Sep-23
121	Supply and delivery of Painting Materials and Equipment	May-23	Jun-23	Sep-23
122	Supply and delivery of Building Materials and Equipment	May-23	Jun-23	Sep-23
123	Supply and delivery of Plumbing Materials and Equipment	May-23	Jun-23	Sep-23
124	Supply and delivery of Carpentry Materials and Equipment	May-23	Jun-23	Sep-23
125	Supply and delivery of Electrical Materials and Equipment	May-23	Jun-23	Sep-23
126	Supply and delivery of Mechanical Materials and Equipment	Apr-23	May-23	Sep-23
127	Supply & Delivery of Machinery, Tools & Equipment for Workshop Stores	Apr-23	May-23	Sep-23
128	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -1	May-23	Jul-23	Nov-23
129	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -2	May-23	Jul-23	Nov-23
130	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -3	May-23	Jul-23	Nov-23
131	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -4	May-23	Aug-23	Nov-23
132	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -5	May-23	Aug-23	Nov-23
133	36 Months term contract for electrical maintenance of low voltage reticulation and security street lighting: Area -6	May-23	Aug-23	Nov-23
134	36 Months term contract for service, repairs and maintenance contract for standby power generators: Area-2	May-23	Aug-23	Nov-23
135	36 Months term contract for service, repairs and maintenance contract for standby power generators: Area-3	May-23	Aug-23	Nov-23
136	36 Months term contract for service, repairs and maintenance contract for Medium Voltage Reticulation in the Western Cape Region	May-23	Aug-23	Nov-23
137	Vacuum Pumping of Septic Tanks - Area 1 - 3year term contract	Apr-23	Aug-23	Nov-23
138	Vacuum Pumping of Septic Tanks - Area 2 - 3year term contract	Apr-23	Aug-23	Nov-23
139	Vacuum Pumping of Septic Tanks - Area 3 - 3year term contract	Apr-23	Aug-23	Dec-23
140	Vacuum Pumping of Septic Tanks - Area 4 - 3year term contract	Apr-23	Aug-23	Dec-23
141	Vacuum Pumping of Septic Tanks - Area 5 - 3year term contract	Apr-23	Aug-23	Dec-23
142	Vacuum Pumping of Septic Tanks - Area 6 - 3year term contract	Apr-23	Aug-23	Dec-23
143	Emergency Plumbing Services - Area 1 - 3year term contract	Apr-23	Aug-23	Dec-23
144	Emergency Plumbing Services - Area 2 - 3year term contract	Apr-23	Aug-23	Dec-23
145	Emergency Plumbing Services - Area 3 - 3year term contract	Apr-23	Aug-23	Dec-23
146	Emergency Plumbing Services - Area 4 - 3year term contract	Apr-23	Aug-23	Dec-23
147	Emergency Plumbing Services - Area 5 - 3year term contract	Apr-23	Aug-23	Dec-23
148	Emergency Plumbing Services - Area 6 - 3year term contract	Apr-23	Aug-23	Dec-23
149	Fumigation Service - Western Cape Areas - 3year term contract	Apr-23	Aug-23	Dec-23
150	Building Related Services - Area 1 - 3year term contract	Apr-23	Aug-23	Dec-23
151	36 Month Term Contract: Repairs, Service & Maintenance to Hanger Doors, Roller Shutter, Blast, Automatic Doors, Frames & Brackets/Drive Equipment: Area 1	May-23	May-23	Sep-23
152	36 Month Term Contract: Repairs, Service & Maintenance to Hanger Doors, Roller Shutter, Blast, Automatic Doors, Frames & Brackets/Drive Equipment: Area 2	May-23	May-23	Sep-23

153	36 Month Term Contract: Repairs, Service & Maintenance to Hangar Doors, Roller Shutter, Blast, Automatic Doors, Cranes & Electrical Equipment Area 3	May-23	May-23	Sep-23
154	36 Month Term Contract: Repairs, Service & Maintenance to Hangar Doors, Roller Shutter, Blast, Automatic Doors, Cranes & Electrical Equipment Area 4	May-23	May-23	Sep-23
155	36 Month Term Contract: Repairs, Service & Maintenance to Hangar Doors, Roller Shutter, Blast, Automatic Doors, Cranes & Electrical Equipment Area 5	May-23	May-23	Sep-23
156	36 Month Term Contract: Repairs, Service & Maintenance to Hangar Doors, Roller Shutter, Blast, Automatic Doors, Cranes & Electrical Equipment Area 6	May-23	May-23	Sep-23
157	Plot Project Papper Bay Harbour, Saldanha Bay Municipality, Encroachments of Privately Owned Properties on State Owned Land	May-23	Aug-23	Nov-23
158	12/24/25 months provision of security & access control (running on month to month basis)	Jun-23	Jul-23	Aug-23
159	Phungu Magistrate Court: 36 Months Cleaning & Hygiene Services	Apr-23	May-23	Jul-23
160	Nuama Magistrate Court: 36 months cleaning & hygiene	Jun-23	Jul-23	Aug-23
161	Sentosa Magistrate Court: Provision of gardening for 36 months	Jun-23	Jul-23	Aug-23
162	J.L. Dube, Presidency: 36 months gardening service	Jun-23	Jul-23	Sep-23
163	Richmond (DCN) Magistrate's Office: Upgrading, Repairs and Renovation and Security Measures (Consultant Appointment 1)	May-23	Jun-23	Aug-23
164	Renovate, Repairs and Renovations and Upgrading including Security Measures and Lighting and Installing of Recessed	May-23	Jun-23	Aug-23
165	Verulam Magistrate Court: Upgrading and Renovations, New Installation and Security Measures to existing building and replace second-hand glass and installation of safety wire to server rooms and various offices. Planned Maintenance to include Urgent Repairs to storm damage and Renovations	Apr-23	May-23	Jul-23
166	Nuama Police Station Construction of Control CCTV Room	Jun-23	Jun-23	Aug-23
167	Bankwest, Magistrate's Office, Additional Accommodation: Construction	Jun-23	Jun-23	Aug-23
168	Princess Magistrate's Office: Additional Accommodation including Refurbishment, Upgrading and Repairs and Renovations Plus Installation of New Lifts to Existing Building (Consultant Appointment 2)	Apr-23	May-23	Jul-23
169	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation of Bencholds at KwaMashu, Hlabisa, Mthunzi, KwaMashu, Nqwisane (Ezinkeni), Oregoyi (Ezinkeni), Umtshini, Mangu and Ingwavuma	May-23	May-23	Jul-23
170	Department of Justice & Constitutional Development: Pietermaritzburg High Court: Installation of Generator	May-23	May-23	Jul-23
171	Bergville Magistrate Office, Upgrading, Repairs And Renovations And Installation Of Bencholds	May-23	May-23	Jul-23
172	Durban Greenwood Park Police Station Complex Construction of Additional Office Accommodation to Existing Police Station On Eves 796 And 777 Remanders, of 4 and 5 of The Police Station (Consultant Consortium Appointment 3)	Jun-23	Jul-23	Sep-23
173	Maddox Magistrate Office Upgrading of The Whole Building Including Electricity, Sound Proof Court Rooms, Security Measures, Installation of New Airconditioning Plant, Water Tank and Benches (Consultant Consortium Appointment 4)	Jun-23	Jul-23	Sep-23
174	Nuama Magistrate Office, Additional Accommodation, Refurbishment and Upgrading	Jun-23	Jul-23	Sep-23
175	KwaMashu, Pieterhof Court, Additional Accommodation (Bidders)	May-23	May-23	Jul-23
176	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At KwaMashu, Hlabisa, Mthunzi, KwaMashu, Nqwisane (Ezinkeni), Oregoyi (Ezinkeni), Umtshini, Mangu and Ingwavuma: Office 1	May-23	Jun-23	Aug-23
177	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At Phungu, Ingwavuma, Mthunzi, KwaMashu, Nqwisane (Ezinkeni), Oregoyi (Ezinkeni), Umtshini, Mangu and Ingwavuma: Office 2	May-23	Jun-23	Aug-23
178	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At Mthunzi, Mangu, Ingwavuma, Umtshini, Oregoyi and Ezinkeni: Office 3	May-23	Jun-23	Aug-23
179	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At Durban, Pietermaritzburg, Mthunzi, KwaMashu, Nqwisane (Ezinkeni) and Ingwavuma: Office 4	May-23	Jun-23	Aug-23
180	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At Mthunzi, Mangu, Ingwavuma, Umtshini, Oregoyi and Ezinkeni: Office 5	May-23	Jun-23	Aug-23
181	Naique Centre (Durban Region): Magistrate's Office Investigation and Installation Of Bencholds At Mthunzi, Mangu, Ingwavuma, Umtshini, Oregoyi and Ezinkeni: Office 6	May-23	Jun-23	Aug-23
182	Esicourt Magistrate's Office Installation of Bencholds	May-23	Jun-23	Aug-23
183	Nongoma Police Station Drilling of a Benchold	May-23	Jun-23	Aug-23
184	Umtshini Magistrate's Office Construction of Additional Accommodation (Consultants Consortium Appointment 6)	Jun-23	Jun-23	Aug-23
185	Supply and Delivery of Clean Drinking Water for a period of 36 months Van Reenen SAPS	May-23	May-23	Jul-23
186	Supply and Delivery of Clean Drinking Water for a period of 36 months Magudu SAPS	May-23	May-23	Jul-23
187	Supply and Delivery of Clean Drinking Water for a period of 36 months Ingwavuma SAPS	May-23	May-23	Jul-23
188	Supply and Delivery of Clean Drinking Water for a period of 36 months Nambanana SAPS	May-23	May-23	Jul-23
189	Supply and Delivery of Clean Drinking Water for a period of 36 months Glenelg SAPS	May-23	May-23	Jul-23
190	Operation and Maintenance of Boiler - 36 months Term Contract Naperville DCS	May-23	May-23	Jul-23
191	Operation and Maintenance of Boiler - 36 months Term Contract Waterval DCS	May-23	May-23	Jul-23
192	Operation and Maintenance of Boiler - 36 months Term Contract Noome DCS	May-23	May-23	Jul-23
193	Operation and Maintenance of Boiler - 36 months Term Contract Swartkops DCS	May-23	May-23	Jul-23
194	Operation and Maintenance of Boiler - 36 months Term Contract Westville DCS	May-23	May-23	Jul-23
195	Operation and Maintenance of Sewer - 36 Months Term Contract Glenelg DCS	May-23	May-23	Jul-23
196	Operation and Maintenance of Sewer - 36 Months Term Contract Waterval DCS	May-23	May-23	Jul-23
197	Operation and Maintenance of Sewer - 36 Months Term Contract Ekurhuleni DCS	May-23	May-23	Jul-23
198	Operation and Maintenance of Sewer - 36 Months Term Contract Noome DCS	May-23	May-23	Jul-23
199	Operation and Maintenance of Sewer - 36 Months Term Contract Mthunzi DCS	May-23	May-23	Jul-23
200	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
201	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
202	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
203	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
204	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
205	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
206	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
207	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
208	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
209	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
210	Service and Repairs to Generators - 36 months term contracts ALL Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
211	Repairs to electrical items - 36 months contracts - DCS and SANDF	Apr-23	May-23	Jul-23
212	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
213	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
214	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
215	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
216	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
217	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
218	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
219	Repairs to electrical items - 36 months contracts - All Clients SAPS, DCS, SANDF, Justice and Others	Apr-23	May-23	Jul-23
220	Appointment of a Panel of Service Providers For The Supply And Delivery of Catering Services For The National Department of Public Works and Infrastructure For a Period of 36 Months, Petrols and Stationery Items	May-23	Jun-23	Aug-23
221	Appointment of Panel of Attorneys	Apr-23	Apr-23	May-23
222	Appointment of Training Service Provider For Provision of Training To Contractors In NZF 4 Supervision of Construction Processes (SCOP) in The EPWP via Ukhozi Learnership Programme For The eThekweni Local Municipality	Apr-23	Apr-23	Jun-23
223	Appointment of Consultants to Provide Mentorship Support to Contractors for the Nqunini Local Municipality EPWP via Ukhozi Learnership Programme	Jun-23	Jul-23	Aug-23
224	Appointment of Consultants to Provide Mentorship Support to Contractors for the Alfred Nzo District Municipality EPWP via Ukhozi Learnership Programme	Jun-23	Jul-23	Aug-23
225	Appointment of Consultants to Provide Mentorship Support to Contractors for The Ethekezi Municipality EPWP via Ukhozi Learnership Programme	Jun-23	Jul-23	Aug-23
226	Appointment of Consultants to Provide Mentorship Support to Contractors for the Emakhaseni Municipality EPWP via Ukhozi Learnership Programme	Jun-23	Jul-23	Aug-23
227	Provision of Technical support to Departments and Municipalities that implement projects in the EPWP Infrastructure Sector, Cluster J, ER, ES and WIP	May-23	May-23	Jul-23
228	Provision of Technical support to Departments and Municipalities that implement projects in the EPWP Infrastructure Sector, Cluster J, ER, ES and WIP	May-23	May-23	Jul-23
229	Conducting the Impact Evaluation of Ukhozi Connector Development Programme	May-23	Jun-23	Jul-23
230	Procurement of Internal Audit Panel of Service providers	May-23	May-23	Jul-23
231	Appointment of Policy Development and Research Panel Experts in Areas of Construction and Property Industry Regulation	Jun-23	Jul-23	Sep-23
232	Services for Oracle database with maintenance and support for a period of 36 months	Jun-23	Jun-23	Aug-23
233	SAGE ERP licensing with maintenance and support for a period of 36 months	Jun-23	Jun-23	Aug-23
234	SAGE ERP system development, maintenance and support for a period of 36 months	Jun-23	Jun-23	Aug-23
235	GIS licensing with maintenance and support services for a period of 36 months	Apr-23	May-23	Jul-23
236	ESB solution with maintenance and support for a period of 36 months	Apr-23	May-23	Jul-23
237	Digital Signature solution with maintenance and support for a period of 36 months	May-23	Jun-23	Aug-23
238	Business intelligence (BI) solution licensing, maintenance and support services for a period of 36 months	Jun-23	Jul-23	Sep-23
239	New servers for development and testing environments with maintenance and support for a period of 36 months	Jun-23	Jul-23	Sep-23
240	Services for Citrix with maintenance and support for a period of 36 months	Jun-23	Jul-23	Sep-23
241	Upgrading of server infrastructure with maintenance and support for a period of 36 months	Jun-23	Jul-23	Sep-23
242	Maintenance and support for HP storage for a period of 36 months	Jun-23	Jul-23	Sep-23
243	Disaster Recovery Site Design and Furniture Acquisition	Jun-23	Jun-23	Aug-23
244	Procurement of Security Officers Uniform	Jun-23	Jul-23	Sep-23
245	Drafting of Environmental Implementation Plans and Environmental Management Plans for each of the 13 Provincial Fossil Refiners in the Western Cape	Jun-23	Jun-23	Aug-23
246	Appointment of a Total Facilities Management Service Provider for Robben Island Museum, for a Period of 36 Months	May-23	May-23	Jul-23
247	Appointment of a Total Facilities Management Service Provider for Pieterberg Bay Magistrate Court, for a Period of 36 Months	May-23	Jun-23	Jul-23
248	Appointment of a Total Facilities Management Service Provider for Limpopo High Court, for a Period of 36 Months	May-23	Jun-23	Aug-23
249	Appointment of a Total Facilities Management Service Provider For 2 Military, for a Period of 36 Months	May-23	Jun-23	Aug-23
250	Appointment of a Total Facilities Management Service Provider for Nqunini High Court, for a Period of 36 Months	May-23	Jun-23	Aug-23





453	Preventative maintenance and repairs on existing electrical installations, security lights, street lights and high mast lights for a period of 36 months	May-23	Jun-23	Jul-23
454	Preventative maintenance and repairs on existing electrical installations, security lights, street lights and high mast lights for a period of 36 months	May-23	May-23	Jul-23
455	Preventative maintenance and repairs on existing stand by generator sets for a period of 36 months	May-23	May-23	Jul-23
456	Preventative maintenance and repairs on existing electrical installations, security lights, street lights and high mast lights for a period of 36 months	May-23	May-23	Jul-23
457	Preventative maintenance and repairs on existing electrical installations, security lights, street lights and high mast lights for a period of 36 months	Jun-23	Jul-23	Sep-23
458	Preventative maintenance and repairs on existing stand by generator sets for a period of 36 months	Jun-23	Jul-23	Sep-23
459	Provision of cleaning service at Taung magistrate court for a period of 24 months	Apr-23	May-23	Jul-23
460	Provision of cleaning service at Mookop magistrate court for a period of 24 months	Apr-23	May-23	Jul-23
461	Provision of cleaning service at Mmabatho High court for a period of 24 months	Apr-23	May-23	Jul-23
462	Provision of cleaning service at Tlokoeng magistrate office for a period of 24 months	Apr-23	May-23	Jul-23
463	Provision of cleaning service at Garankwa magistrate court for a period of 24 months	Apr-23	May-23	Jul-23
464	Provision of cleaning service at Justice regional office for a period of 24 months period	May-23	May-23	Jul-23
465	Provision of cleaning service at Garyevaa magistrate court for a period of 24 months	May-23	May-23	Jul-23
466	Provision of cleaning service at Mmabatho regional court for a period of 24 months	May-23	May-23	Jul-23
467	Provision of cleaning service at Boleing magistrate court for a period of 24 months	May-23	May-23	Jul-23
468	Provision of cleaning service at Madlwe magistrate court for a period of 24 months	May-23	May-23	Jul-23
469	Provision of cleaning service at Marikwa magistrate court for a period of 24 months	May-23	Jun-23	Aug-23
470	Provision of cleaning service at Lefurutshe magistrate court for a period of 24 months	May-23	Jun-23	Aug-23
471	Provision of cleaning service at Lichtenburg magistrate court for a period of 24 months	May-23	Jun-23	Aug-23
472	Provision of cleaning service at Schweizer Reneke magistrate court for a period of 24 months	May-23	Jun-23	Aug-23
473	Provision of cleaning service at Swaruggens magistrate office for a period of 24 months	May-23	Jun-23	Aug-23
474	Rending of Security Services at Christiana DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
475	Rending of Security Services at Vryburg DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
476	Rending of Security Services at Schweizer DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
477	Rending of Security Services at Witmaranstad DPWI State House For The Period of Twelve Months	May-23	May-23	Jul-23
478	Rending of Security Services at Brits DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
479	Rending of Security Services at Mogenes DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
480	Rending of Security Services at Zwart DPWI State House for the Period of Twelve Months	May-23	May-23	Jul-23
481	Rending of Security Services at Lefurutshe State Houses for the Period of Twelve Months	May-23	May-23	Jul-23
482	Rending of Security Services at Old Lefurutshe Home Affairs for the Period of Twelve Months	May-23	May-23	Jul-23
483	Rending of Security Services at 29 Gordon Street Matfeng for the Period of Twelve Months	May-23	May-23	Jul-23
484	Rending of Security Services at 21 Acadia for the Period of Twelve Months	May-23	May-23	Jul-23
485	Rending of Security Services at Security Services at DPWI Otsohoop State House	May-23	May-23	Jul-23
486	Rending of Security Services at 27 Gordon Street Matfeng for the Period of Twelve Months	May-23	May-23	Jul-23
487	Procurement of Notebooks	May-23	May-23	Jul-23
488	Isitywa Magistrate's Office: Repairs and Renovations (Consultants Consortium)	May-23	Jun-23	Aug-23
489	Tsomo Magistrate Office: Condition Based maintenance	May-23	Jun-23	Aug-23
490	Makal Magistrate Office: Repair and maintenance including building	May-23	Jun-23	Aug-23
491	Dordrecht Correctional Centre: Condition based maintenance (Consultants Consortium)	May-23	Jun-23	Aug-23
492	Isitywa Correctional Centre: Condition based maintenance (Consultants Consortium)	May-23	Jun-23	Aug-23
493	Blaine Prison: Installation of backup power generator	May-23	Jun-23	Aug-23
494	Mandini Prison: Replacement of generator	May-23	Jun-23	Aug-23
495	Maut Fries: Replacement of generator	May-23	Jun-23	Aug-23
496	Umtata Old Embassy: Replacement of generator	May-23	Jun-23	Aug-23
497	Flagstaff SAPS: Repairs to cell doors and painting to the cells	Jun-23	Jun-23	Aug-23
498	Mthatha Correctional Centre: Construction of area commissioner's dwelling house	May-23	May-23	Jul-23
499	Masatole (Cederville Saps): Installation of Backup Generator	Jun-23	Jul-23	Aug-23
500	Mthatha Muzimvo, Curlew and Buterworth: Installation of Back Rain Water and Booster Pumps including associated water reticulation	May-23	May-23	Jul-23
501	Coffie Bay Police station-Condition based maintenance on Building, Civil, Structural and Electrical Elements of the Police Station	Jun-23	Jun-23	Aug-23
502	M Free SAPS: Installation of Air Cons, Flagstaff, Mthomasasa, Port St. Johns SAPS: Installation of Air Cons	Jun-23	Jul-23	Sep-23
503	Wilowale Prison: Installation of stand by generator	May-23	May-23	Jul-23
504	Ngqubo prison: Installation of overhead steel mesh coverage to open court yards	Apr-23	May-23	Jul-23
505	CISCO IP Phones	May-23	May-23	Jul-23
506	Laptops	May-23	May-23	Jul-23
507	New office accommodation Lusitani	May-23	Jun-23	Aug-23
508	Alternative office accommodation Mthatha (Public Protector)	May-23	Jun-23	Aug-23
509	New office accommodation Mthatha District office	May-23	Jun-23	Aug-23
510	New office accommodation M Flexner	May-23	Jun-23	Aug-23
511	New office accommodation Duiywa	May-23	Jun-23	Aug-23
512	Additional office accommodation Mthatha	May-23	Jun-23	Aug-23
513	Alternative office accommodation (PCS) Port St. Johns	May-23	Jun-23	Aug-23
514	Alternative office accommodation Beaufort	Jun-23	Jul-23	Sep-23
515	Alternative office accommodation Butterworth	Jun-23	Jul-23	Sep-23
516	Service & Repairs of Kitchen Equipment in Area 1 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
517	Service & Repairs of Kitchen Equipment in Area 2 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
518	Service & Repairs of Kitchen Equipment in Area 3 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
519	Service & Repair of Refrigeration in Area 1 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
520	Service & Repair of Refrigeration in Area 2 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
521	Service & Repair of Refrigeration in Area 3 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
522	Service & Repair of Fire Fighting Equipment in Area 1 within jurisdiction of Mthatha Regional Office for 36 Months	May-23	Jun-23	Aug-23
523	Service & Repair of Fire Fighting Equipment in Area 2 within jurisdiction of Mthatha Regional Office for 36 Months	May-23	Jun-23	Aug-23
524	Service & Repair of Fire Fighting Equipment in Area 3 within jurisdiction of Mthatha Regional Office for 36 Months	May-23	Jun-23	Aug-23
525	Service & Repair of HVAC Equipment Area 1 within jurisdiction of Mthatha Regional Office for 36 Months	Jun-23	Jul-23	Sep-23
526	Service & Repair of HVAC Equipment Area 2 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
527	Service & Repair of HVAC Equipment Area 3 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
528	Service & Repair of HVAC Equipment Area 4 within jurisdiction of Mthatha Regional Office for 24 Months	Jun-23	Jul-23	Sep-23
529	Repair, Maintenance and Replacements of Planting Equipment for Areas 1 for period of 24 months	Jun-23	Jul-23	Sep-23
530	Repair, Maintenance and Replacements of Planting Equipment for Areas 2 for period of 24 months	Jun-23	Jul-23	Sep-23
531	Repair, Maintenance and Replacements of Planting Equipment for Areas 3 for period of 24 months	Jun-23	Jul-23	Sep-23
532	Repair, Maintenance and Replacements of Planting Equipment for Areas 4 for period of 24 months	Jun-23	Jul-23	Sep-23
533	Repair, Maintenance and Replacements of Planting Equipment for Areas 5 for period of 24 months	Jun-23	Jul-23	Sep-23
534	Water delivery for Area 1 within jurisdiction of Mthatha regional Office for 24 months	Jun-23	Jul-23	Sep-23
535	Water delivery for Area 2 within jurisdiction of Mthatha regional Office for 24 months	Jun-23	Jul-23	Sep-23
536	Water delivery for Area 3 within jurisdiction of Mthatha regional Office for 24 months	Jun-23	Jul-23	Sep-23
537	Water delivery for Area 4 within jurisdiction of Mthatha regional Office for 24 months	Jun-23	Jul-23	Sep-23
538	Water delivery for Area 5 within jurisdiction of Mthatha regional Office for 24 months	Jun-23	Jul-23	Sep-23
539	Desludge for Area 1 within the jurisdiction of Mthatha Regional office for 24 months	Jun-23	Jul-23	Sep-23
540	Desludge for Area 2 within the jurisdiction of Mthatha Regional office for 24 months	Jun-23	Jul-23	Sep-23
541	Desludge for Area 3 within the jurisdiction of Mthatha Regional office for 24 months	Jun-23	Jul-23	Sep-23
542	Desludge for Area 4 within the jurisdiction of Mthatha Regional office for 24 months	Jun-23	Jul-23	Sep-23
543	Desludge for Area 5 within the jurisdiction of Mthatha Regional office for 24 months	Jun-23	Jul-23	Sep-23
544	Repair service and maintenance of Sensor Area 1A for a period of 24 months	Apr-23	May-23	Jul-23
545	Repair service and maintenance of Sensor Area 1B for a period of 24 months	Apr-23	May-23	Jul-23
546	Repair service and maintenance of Sensor Area 1C for a period of 24 months	Apr-23	May-23	Jul-23
547	Repair service and maintenance of Sensor Area 1D for a period of 24 months	Apr-23	May-23	Jul-23
548	Repair service and maintenance of Sensor Area 1E for a period of 24 months	Apr-23	May-23	Jul-23
549	Repair service and maintenance of electrical equipment Area 1 for a period of 24 months	May-23	May-23	Jul-23
550	Repair service and maintenance of electrical equipment Area 2 for a period of 24 months	May-23	May-23	Jul-23
551	Repair service and maintenance of electrical equipment Area 3 for a period of 24 months	May-23	May-23	Jul-23
552	Security Guarding Services to 36 month Area 1	May-23	May-23	Jul-23
553	Security Guarding Services to 36 month Area 2	May-23	May-23	Jul-23

554	Amsterdam Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
555	Balfour Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
556	Barberton Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
557	Boschoffsfontein Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
558	Delmas Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
559	Dieriga Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
560	Eerishoek Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
561	Evander Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
562	Graskop Magistrate Court: Gardening Services	Apr-23	May-23	Jul-23
563	Karjensfontein Magistrate Court: Gardening Services	Apr-23	May-23	Jul-23
564	Moolenaar Magistrate Court: Gardening Services	Apr-23	May-23	Jul-23
565	Masoyi Periodical Court: Gardening Services	Apr-23	May-23	Jul-23
566	Plymire Reef Periodical Court: Gardening Services	Apr-23	May-23	Jul-23
567	Vokruut Magistrate Court: Gardening Services	Jun-23	Jun-23	Aug-23
568	Piet Roster & Mahamba: Gardening Services	Jun-23	Jun-23	Aug-23
569	Waterkroon Magistrate Court: Gardening Services	Jun-23	Jun-23	Aug-23
570	Normalat Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
571	Makjana Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
572	Secunda Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
573	KwaMantanga Magistrate Court: Gardening Services	Apr-23	Apr-23	Jun-23
574	Erinmo Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
575	Mibana Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
576	Mkhobeni Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
577	Nelkad Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
578	Stanton Magistrate Court: Gardening Services	Jun-23	Jul-23	Sep-23
579	Gert Sibande District: Grass Cutting In NDPWI Vacant Stands	Apr-23	Apr-23	Jun-23
580	Niangala District: Grass Cutting In NDPWI Vacant Stands	Apr-23	Apr-23	Jun-23
581	Ethazan District: Grass Cutting In NDPWI Vacant Stands	Apr-23	May-23	Jul-23
582	Procurement of Gardening Tools	Apr-23	May-23	Jul-23
583	Maintenance of Kitchen Equipment at Ethazan District for 24 months	Apr-23	May-23	Jun-23
584	Unscheduled and Scheduled Maintenance of security light, street lights and spotlights for 24 months at Gert Sibande District	Apr-23	May-23	Jun-23
585	Unscheduled and Scheduled Maintenance of security light, street lights and spotlights for 24 months at Niangala District	Apr-23	May-23	Jun-23
586	Unscheduled and Scheduled Maintenance of security light, street lights and spotlights for 24 months at Ethazan District	Jun-23	Jul-23	Sep-23
587	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 1	Jun-23	Jul-23	Sep-23
588	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 2	Jun-23	Jul-23	Sep-23
589	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 3	Jun-23	Jul-23	Sep-23
590	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 4	Jun-23	Jul-23	Sep-23
591	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 5	Jun-23	Jul-23	Sep-23
592	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 6	Jun-23	Jul-23	Sep-23
593	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 7	Jun-23	Jul-23	Sep-23
594	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 8	Jun-23	Jul-23	Sep-23
595	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 9	Jun-23	Jul-23	Sep-23
596	Scheduled and unscheduled Maintenance of Air Conditioners for 24 months at cluster 10	Jun-23	Jul-23	Sep-23
597	Scheduled and unscheduled Maintenance of Transformers for 24 months at Gert Sibande District	Jun-23	Jul-23	Sep-23
598	Scheduled and unscheduled Maintenance of Transformers for 24 months at Niangala District	Jun-23	Jul-23	Sep-23
599	Scheduled and unscheduled Maintenance of Transformers for 24 months at Ethazan District	Jun-23	Jul-23	Sep-23
600	Panel of contractors for Pest Control for 24 months at Gert Sibande District	Jun-23	Jul-23	Sep-23
601	Panel of contractors for Pest Control for 24 months at Niangala District	Jun-23	Jul-23	Sep-23
602	Panel of contractors for Pest Control for 24 months at Ethazan District	Jun-23	Jul-23	Sep-23
603	Panel of contractors for maintenance of plumbing and drainage systems for 24 months at Gert Sibande District	Jun-23	Jul-23	Sep-23
604	Panel of contractors for maintenance of plumbing and drainage systems for 24 months at Niangala District	Jun-23	Jul-23	Sep-23
605	Panel of contractors for maintenance of plumbing and drainage systems for 24 months at Ethazan District	Jun-23	Jul-23	Sep-23
606	Maintenance of Lifts for Province of Mpumalanga for 24 months	Jun-23	Jul-23	Sep-23
607	Leske Police Station: Replacement of Fence With Motorized Gate and Renovations of Kitchen and Canteen	Jun-23	Jul-23	Sep-23
608	Installation of Uninterrupted Power and Inverter System	May-23	May-23	Jul-23
609	Acquisition of Alternative Office Accommodation for 2370,24 and 78 bays	May-23	May-23	Jul-23
610	Mbombela DALRRD: Acquisition of Alternative Office Accommodation 4047 and 80 bays	May-23	Jun-23	Aug-23
611	Witbank DEL: Procurement of Leased Office Accommodation for 1603,22 and 15 bays	May-23	Jun-23	Aug-23
612	South African Social Security Agency (SASSA): New Office Accommodation and Parking For 479 and 26 Bays	May-23	Jun-23	Aug-23
613	South African Social Security Agency (SASSA): New Office Accommodation and Parking For 526 and 15 Bays	May-23	May-23	Jul-23
614	ERNED DALRRD: Procurement of Leased office Accommodation for 1091 and 25 bays	May-23	Jun-23	Aug-23
615	Wendooort DEL: Acquisition of Alternative Office Accommodation for 115,25 and 9 bays	May-23	Jun-23	Aug-23
616	Mbombela SASSA: Office Accommodation for 3232 and 130 bays	May-23	Jun-23	Aug-23
617	Cassiel DEL: Acquisition of Alternative Office Accommodation for 919P	May-23	Jun-23	Aug-23
618	Government Pensions Administration Agency (GPAA): New Office Accommodation 415MP And 16 Parking Bays	Jun-23	Jul-23	Sep-23
619	KwaMantanga SAPS: Procurement of office accommodation for 504,21 and 13 bays	May-23	Jun-23	Aug-23
620	Nelspruit SAPS: Acquisition of Additional Accommodation for 2250,20 and 51 bays	May-23	Jun-23	Aug-23
621	Acquisition of Office Accommodation for Dieriga for 334,4 and 08 for a period of 5 years	May-23	Jun-23	Aug-23
622	Procurement of Additional Office Accommodation for 1318,8 and 5 bays for a period of 5 years	May-23	Jun-23	Aug-23
623	Procurement of Additional Office Accommodation for 572 and 5 bays for a period of 5 years (Crime Intelligence)	May-23	Jun-23	Aug-23
624	Procurement of Additional Office Accommodation for 103 and 2 bays for a period of 5 years (Crime Intelligence)	May-23	Jun-23	Aug-23
625	Procurement of Additional Office Accommodation for 158 and 5 bays for a period of 5 years (Crime Intelligence)	May-23	Jun-23	Aug-23
626	Acquisition of Office Accommodation for 239 and 10 bays for a period of 5 years	May-23	Jun-23	Aug-23
627	Procurement of Office Accommodation for 3235 and 130 bays for a period of 5 years	May-23	Jun-23	Aug-23
628	Witbank: Acquisition of an Office Accommodation for NPA (Office of the Witness Protection Unit) 520 and 12 parking bays	May-23	Jun-23	Aug-23
629	National Built Heritage: Acquisition of an Alternative Office Accommodation for the Department of South African Social Security Agency, Mpumalanga Accommodation, 66P/20M and 30 parking bays for 5 years	May-23	Jun-23	Aug-23
630	National Heritage and Place: Acquisition of an Alternative Office Accommodation for the Department of South African Social Security Agency, Mpumalanga Accommodation, 446 P/20M and 10 parking bays for 5 years	May-23	Jun-23	Aug-23
631	Procurement of Alternative accommodation, shared services for 1444 and 40 bays	May-23	Jun-23	Aug-23
632	Department of Employment and Labour Mombela: Acquisition of Alternative Office Accommodation for Department of Employment and Labour Mombela Office, 1375,60 and 27 Bays	May-23	Jun-23	Aug-23
633	Rending of 12 months cleaning services at Nelkad Magistrate court	May-23	Jun-23	Aug-23
634	Rending of 12 months cleaning services at Secunda Magistrate court	May-23	Jun-23	Aug-23
635	Rending of 12 months cleaning services at Mayflower Magistrate court	Apr-23	May-23	Jul-23
636	Rending of 12 months cleaning services at Mhala Magistrate court	Apr-23	May-23	Jul-23
637	Rending of 12 months cleaning services at Komatipoort Magistrate court	Apr-23	May-23	Jul-23
638	Rending of 12 months cleaning services at Sabie Magistrate court	Apr-23	May-23	Jul-23
639	Rending of 12 months cleaning services at Masoyi Magistrate court	Apr-23	May-23	Jul-23
640	Rending of 12 months cleaning services at Hendrina Magistrate court	Apr-23	May-23	Jul-23
641	Rending of 12 months cleaning services at Vosman Magistrate court	Apr-23	May-23	Jul-23
642	Rending of 12 months cleaning services at Ogies Magistrate court	Apr-23	May-23	Jul-23
643	Rending of 12 months cleaning services at Verena Magistrate court	Apr-23	May-23	Jul-23
644	Rending of 12 months cleaning services at Machadodorp Magistrate court	Apr-23	May-23	Jul-23
645	Rending of 12 months cleaning services at Narkara building (DPWI Regional office)	Apr-23	May-23	Jul-23
646	Supply and delivery of cleaning material to magistrate courts of Mpumalanga	May-23	Jun-23	Aug-23
647	Supply and delivery of Equipment and machinery to magistrate courts of Mpumalanga	May-23	Jun-23	Aug-23
648	Service, repairs and Maintenance of Kitchen Equipment: PE Area	Jun-23	Jun-23	Aug-23
649	Alternative accommodation: Department of Home Affairs: Queenstown: Office 1643: 16sqm and 31 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
650	Alternative Office Accommodation: Department Agriculture, Rural Development and Land Reform Port Elizabeth: Office 270: 5 sqm and 20 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
651	Alternative Office Accommodation: Department of Correctional Services: Port Elizabeth: Office 912: 20sqm and 36 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
652	Alternative Office Accommodation: Department of Employment and Labour: Uitenhage: Office 1101: 42 sqm and 16 parking for a period of 5 years	Apr-23	May-23	Jun-23
653	Alternative Office Accommodation: Department of Home Affairs East London: Office 2856: 95 sqm and 2 carings for a period of 5 years	Jun-23	Jun-23	Aug-23
654	Alternative Office Accommodation: Department of Mineral Resources and Energy: East London: Office 2571: 50 sqm and 50 parking and 5 carings for a period of 5 years and 11 months	Apr-23	May-23	Jun-23



652	Alternative Office Accommodation - Department of Environment, Forestry and Fisheries (DEFF) East London office 174 sqm and 20 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
656	Alternative Office Accommodation - Department of Home Affairs Port Elizabeth office 2856.95 sqm and 20 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
657	Chlor - Nerine Onca Off Child Justice Center, Gelatvande, North End and Motherwell Magistrate Court - Provision of Horticultural Services for a period of 24 months	Jun-23	Jul-23	Sep-23
658	Chlor - Adelaide, Fort Beaufort, Kwaikamohok and Somerset East Magistrate's Office - Provision of Horticultural Services for a period of 24 months	Jun-23	Jul-23	Sep-23
659	Chlor - Biko, Zwelankomo and Maitimane Magistrate's Office - Provision of Horticultural Services for a period of 24 months	Jun-23	Jul-23	Sep-23
660	East London & Maitimane - Boilers - Maintenance and Repairs of Boilers for 36 Months	May-23	May-23	Jul-23
661	East London area - Electrical repairs	May-23	May-23	Jul-23
662	EL & OTN Area And Surroundings: Term Contract Airconditioning Equipment For 24 Months	May-23	May-23	Jul-23
663	EL AREA - Maintenance of General Building works in state owned building complexes: 24 Months	May-23	May-23	Jul-23
664	EL & Queenstown area: Servicing of standby generator - 24 Months	May-23	May-23	Jul-23
665	EL, PE and Surroundings: 24 Months Term Contract For Hot Water Systems Maintenance Repairs and Service	Jun-23	Jul-23	Sep-23
666	EL, PE and Surroundings: 24 Months Term Contract For Roller Doors, Hanger Doors and Boom Gates Maintenance Repairs and Service	Jun-23	Jul-23	Sep-23
667	IT Equipment - Supply and Delivery of Note Books 90	Jun-23	Jun-23	Aug-23
668	New Accommodation - Judicial Inspectorate of Correctional Services - East London: Office 242 sqm and 6 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
669	New Accommodation - National Department of Health Port Elizabeth Airport - Office 208 sqm and 2 parking for a period of 5 years	Apr-23	May-23	Jun-23
670	New Accommodation - National Department of Health Port Elizabeth Airport - Office 242 sqm and 6 parking for a period of 5 years	Apr-23	Apr-23	Jun-23
671	New Accommodation - South African Human Rights Commission - East London: 488 sqm and 15 parking - period 5 years	Jun-23	Jun-23	Aug-23
672	New Office Accommodation - Department of Cooperative Governance and Traditional Affairs: East London Office 148 sqm and 8 parking for a period of 5 years	Jun-23	Jun-23	Aug-23
673	New Office Accommodation - Department of Environment, Forestry and Fisheries - Port Elizabeth Office 247.73sqm and 10 parking for a period of 5 years	Jun-23	May-23	Jun-23
674	New Office Accommodation - South African Social Security Agency (SASSA) - Port Elizabeth Office 480.58sqm and PE area - Electrical Repairs 24 Months	Apr-23	May-23	Jun-23
675	PE area - Electrical Repairs 24 Months	May-23	May-23	Jul-23
676	PE AREA - Maintenance of General Building works in state owned building complexes: 24 Months	May-23	May-23	Jul-23
677	Port Elizabeth and Kirkwood Boilers - Maintenance and Repairs of Boilers PE and Kirkwood Prison 36 months	May-23	May-23	Jul-23
678	Port Elizabeth office - Servicing of HT Equipment 24 Months	May-23	May-23	Jul-23
679	Provision of Security Guarding Services At Elen Dongsas Bld, 38 King Street, Southern wood EL & Harrower Road Biko, PE	Apr-23	May-23	Jul-23
680	Provision of Security Guarding Services At State Houses Land, Vacant Offices and Construction Sites	Apr-23	May-23	Jul-23
681	OTN Area: Electrical Repairs: 24 Months	May-23	May-23	Jul-23
682	OTN AREA - Maintenance of General Building works in state owned building complexes: 24 Months	May-23	May-23	Jul-23
683	Queenstown SAPS Upgrade and newly build accommodation	Jun-23	Jul-23	Sep-23
684	Repairs and Maintenance of Fire Detection & Access Control Systems: 36 months	Jun-23	Jul-23	Aug-23
685	Replacement of faulty fire alarm	May-23	Jun-23	Aug-23
686	Service and Maintenance of Kone lifts - 36 Months	May-23	May-23	Jul-23
687	Service and maintenance of Otis lifts - 36 Months	May-23	May-23	Jul-23
688	Service and maintenance of Schindler lifts - 36 Months	May-23	May-23	Jul-23
689	Specialist Security Services to prevent and or contain illegal invasion of State Land	Apr-23	May-23	Jun-23
690	Surveying of State Land: Appointment of Land Surveyors - 24 Months	Jun-23	Jun-23	Aug-23
691	Port Elizabeth Regional Office - Follow-on contract for maintenance of passenger and goods lifts	May-23	Jun-23	Aug-23
692	Bela Bela SAPS - Installation of 60 air conditioners	Jun-23	Jul-23	Aug-23
693	Tshabalala Magistrate Court - Installation of borehole	Jun-23	Jul-23	Aug-23
694	Makhado Prison: Repair and maintenance of electrical and mechanical elements	Jun-23	Jul-23	Aug-23
695	Sikhosho Magistrate Office: Repairs and renovations	Apr-23	May-23	Jul-23
696	Sakhathane Magistrate Office: Installation of borehole	Apr-23	May-23	Jul-23
697	Thoyandou High Court: Repair and Renovations	Apr-23	May-23	Jul-23
698	Tshabalala SAPS - Installation of 20 air conditioners	May-23	Jun-23	Aug-23
699	Thoyandou SAPS: Supply and install a generator	Apr-23	May-23	Jul-23
700	Herengberg SAPS: Supply and install 8 airconditioners	May-23	Jun-23	Jul-23
701	Dorset SAPS: Supply and install a generator set	May-23	Jun-23	Jul-23
702	Department of Public Works Regional Office - Polokwane: Construction of Regional Office Facility and Parking	Apr-23	May-23	Jun-23
703	Thoyandou High Court: Site Clearance and Infrastructure for Mobile Units - Provision for Concrete Slabs, Connection of Electrical Supply, Cables and Electrical Services for Two Mobile Offices, Storage Container and Mobile Magistrate Police Station: Installation of a Generator.	Apr-23	May-23	Jul-23
704	Magistrate Police Station: Installation of a Generator.	Apr-23	May-23	Jul-23
705	Norham Magistrate's Office Construction of Additional Accommodation for Professional Services: Architect Services	May-23	May-23	Jul-23
706	Norham Magistrate's Office Construction of Additional Accommodation for Professional Services: Quantity Surveying Services	May-23	May-23	Jul-23
707	Norham Magistrate's Office Construction of Additional Accommodation for Professional Services: Civil and Structural Engineer	May-23	May-23	Jul-23
708	Norham Magistrate's Office Construction of Additional Accommodation for Professional Services: Electrical and Mechanical Engineer	Jun-23	Jun-23	Aug-23
709	Norham Magistrate's Office Construction of Additional Accommodation for Construction Health & Safety (Asat OH&E)	Jun-23	Jun-23	Aug-23
710	Makhado Police Station: Installation of a Generator	Apr-23	Apr-23	Jun-23
711	Lawu/Elin/Thoyandou/Makhado: Procurement of new office accommodation with a guideline gross area 216.18 SQM with 10 covered bays and a generator for a period of 5 years	May-23	Jun-23	Jul-23
712	Tzaneen: Procurement of new office accommodation measuring 214.05SQM with 17 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
713	Orkney/Matieland: Procurement of office accommodation with a guideline gross area of 132.97 SQM with 4 parking bays and a generator for a period of 5 years	May-23	Jun-23	Jul-23
714	Polokwane: Procurement of office accommodation measuring 238.38SQM with 2 undercover parking for a period of 5 years	May-23	Jun-23	Jul-23
715	Polokwane: Procurement of office accommodation measuring 2189.96 SQM with 78 shaded parking bays for a period of 5 years	May-23	Jun-23	Jul-23
716	Polokwane: Procurement of office accommodation measuring 2139 SQM with 60 shaded parking bays for a period of 5 years	May-23	Jun-23	Jul-23
717	Makhado: Procurement of office accommodation measuring 615 SQM with 20 shaded parking bays for a period of 5 years	May-23	Jun-23	Jul-23
718	Polokwane: Procurement of office accommodation measuring 2765.50 SQM with 47 shaded parking bays for a period of 5 years	May-23	Jun-23	Jul-23
719	Tzaneen: Procurement of office accommodation measuring 1155.56 SQM with 36 undercover parking bays for a period of 5 years	May-23	Jun-23	Jul-23
720	Burgersfort: Procurement of office accommodation measuring 577.80 SQM with 21 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
721	Tzaneen: Procurement of office accommodation at a total guideline gross area of 233.32SQM and lettable lease area of 2445SQM with 3 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
722	Polokwane Labour Centre: Procurement of office accommodation measuring 1993.90 SQM with 54 parking for a period of 5 years	May-23	Jun-23	Jul-23
723	Polokwane Regional Office: Procurement of office accommodation measuring 3876.60SQM with 50 parking for a period of 5 years	May-23	Jun-23	Jul-23
724	Midrand: Procurement of additional office accommodation measuring 59.815SQM with Sparking for a period of 5 years	May-23	Jun-23	Jul-23
725	Thoyandou: Procurement of additional office accommodation measuring 4345SQM with 20 parking for a period of 5 years	May-23	Jun-23	Jul-23
726	Polokwane: Procurement of new satellite office measuring 146.30SQM with 6 parking bays for the period of 5 years	May-23	Jun-23	Jul-23
727	Polokwane: Procurement of new office accommodation measuring 532.50SQM with 25 Parking bays for a period of 5 years	May-23	Jun-23	Jul-23
728	Polokwane: Procurement of alternative office accommodation at a lease lettable area of 652.80 SQM with 20 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
729	Medunsa: Procurement of new office accommodation with guideline gross area 671.78SQM with 9 parking bays and generator for a period of 5 years	May-23	Jun-23	Jul-23
730	Medunsa: Procurement of new office accommodation measuring area 572.50SQM with 9 parking bays and generator for a period of 5 years	May-23	Jun-23	Jul-23
731	Medunsa: Procurement of new office accommodation with a guideline gross area 694.54.50 SQM with 9 parking bays and generator for a period of 5 years	May-23	Jun-23	Jul-23
732	Polokwane: Procurement of new office accommodation with a guideline gross area 214.40.50SQM with 5 parking bays and a generator for a period of 5 years	May-23	Jun-23	Jul-23
733	Bethlehem: Procurement of new office accommodation (existing building) under construction/building to be commenced measuring 680.67sqm with 09 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
734	Bethlehem: Procurement of new office accommodation (existing building) under construction/building to be commenced measuring 680.67sqm with 09 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
735	Burgersfort: Procurement of new office accommodation (existing building) measuring gross area of 146,00sqm and lettable of 113.80sqm with 09 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
736	Polokwane: Procurement of new office accommodation measuring 579.32QM with 21 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
737	Thoyandou: State attorney new office accommodation at a gross area of 562.60 M2 and lettable of 469.95 with 6 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
738	Polokwane: Procurement of new office accommodation (Existing building) at a total lettable area of 1280SQM with 42 underground parking for a period of 5 years and 11 months	May-23	Jun-23	Jul-23
739	Tshabalala: Procurement of office accommodation measuring 265.67 with 02 shaded parking for a period of 5 years	May-23	Jun-23	Jul-23
740	Procurement of new office accommodation at a total lettable lease area of 105.97SQM with 11 parking bays for a period of 5 years	May-23	Jun-23	Jul-23
741	Midrand: Procurement of Office Accommodation at a Total Lettable Lease Area of 232sqm With 6 Parking Bays for a period of 5 years	May-23	Jun-23	Jul-23
742	Polokwane: Procurement of Office Accommodation at a Total Lettable Lease Area of 500sqm with 21 Parking Bays for a period of 05 years	May-23	Jun-23	Jul-23
743	Polokwane: Procurement of Office Accommodation at a Total Lettable Lease Areaof 252sqm with 6 Parking Bays for a period of 03 years	May-23	Jun-23	Jul-23
744	Polokwane: Procurement of alternative office accommodation at a lettable area of 638.95sqm with 26 covered parking bays for 05 years on behalf of Department of Agriculture, Land Reform and Rural Development	May-23	Jun-23	Jul-23
745	Polokwane: Procurement of Services Centre: Procurement of additional office accommodation at a lettable space 1567sqm with 50 parking bays - alternate period of 5 years	May-23	Jun-23	Jul-23
746	Polokwane: Procurement of new office accommodation Department of Justice & Constitutional Development: NPA measuring 1879.80sqm with 22 parking bays for a period of 05 years	May-23	Jun-23	Jul-23
747	Thoyandou: Procurement of alternative office accommodation at a lettable area 895.38sqm with 32 parking for a period of 05 years	May-23	Jun-23	Jul-23
748	Makhado: Procurement of alternative office accommodation at a lettable area of 1945.50sqm with 40 shaded parking bays for a period of 5 years	May-23	May-23	Jul-23
749	SA 14 lift (state) - clearance services repairs of motor damaged and both clearance along the roads for period of 24 months and when required at the premises of farm Lodesko south 23, 25, 26	May-23	Jun-23	Aug-23
750	Panel of contractors for tree felling and pruning branches of trees in capricorn and sakhathane district	May-23	Jun-23	Aug-23
751	Panel of contractors for tree felling and pruning branches of trees in Vhembe district	May-23	Jun-23	Aug-23
752	Panel of contractors for tree felling and pruning branches of trees in Mpumal district	May-23	Jun-23	Aug-23
753	Panel of contractors for tree felling and pruning branches of trees in waterberg district	May-23	Jun-23	Aug-23
754	Rending of 24 months clearing services at sakhathane magistrate	Apr-23	May-23	Jun-23
755	Rending of 24 months clearing services at Phalaborwa magistrate	Apr-23	May-23	Jun-23



857	Day to Day Maintenance (Plumbing and General Building at Area 3- Riverval/Wahnamanthal/Wonderboom Military Camp)	May-23	Jun-23	Jul-23
858	Day to Day Maintenance (Plumbing and General Building at Area 4 - Bantaboskop Prison,Zonderwater Prison and Rosherville)	May-23	Jun-23	Jul-23
859	Day to Day Maintenance (Plumbing and General Building at Area 5 - Central Pretoria and Pretoria West)	May-23	Jun-23	Jul-23
860	Day to Day Maintenance (Plumbing and General Building at Area 6 - Thaba Tshwane Military Area)	May-23	Jun-23	Jul-23
861	Day to Day Maintenance (Plumbing and General Building at Area 7 - CGO/NDPV Workshops, Telkom Towers, National Treasury and SARS Central)	May-23	Jun-23	Jul-23
862	Day to Day Maintenance (Plumbing and General Building at Area 8 - 1 Military Hospital)	May-23	Jun-23	Jul-23
863	Day to Day Maintenance (Plumbing and General Building at Area 9 - All Saps Stations)	May-23	Jun-23	Jul-23
864	Day to Day Maintenance (Plumbing and General Building at Area 10 - Agrival and Citrus)	May-23	Jun-23	Jul-23
865	Service, Repairs and Maintenance of Uninterruptible Power Supply System On State Owned Buildings For Department of Public Works and Infrastructure in Pretoria And Surrounding Areas For A Period Of 36 Months	May-23	Jun-23	Jul-23
866	Service, Repairs and Maintenance of Uninterruptible Power Supply System On State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months	May-23	Jun-23	Jul-23
867	Repairs and Maintenance of Electrical High Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
868	Repairs and Maintenance of Electrical High Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
869	Repairs and Maintenance of Electrical High Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
870	Repairs and Maintenance of Electrical High Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
871	Repairs and Maintenance For Electrical Low Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
872	Repairs and Maintenance For Electrical Low Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
873	Repairs and Maintenance For Electrical Low Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
874	Repairs and Maintenance For Electrical Low Tension on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
875	Service, Repairs and Maintenance of Stand By Generators on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
876	Service, Repairs and Maintenance of Stand By Generators on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
877	Service, Repairs and Maintenance of Stand By Generators on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
878	Service, Repairs and Maintenance of Stand By Generators on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
879	Repairs and Maintenance of Substations on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
880	Repairs and Maintenance of Substations on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
881	Repairs and Maintenance of Substations on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
882	Repairs and Maintenance of Substations on State Owned Buildings For Department of Public Works and Infrastructure in Pretoria and Surrounding Areas For A Period of 36 Months Contract Award	May-23	Jun-23	Jul-23
883	Security Guarding Services at No 2171 Nana Sisa Street, ATR Building Pretoria	Apr-23	May-23	Jul-23
884	Security Guarding Services at No 38 Boegarnburg Road JARC Restroom Woodhills, Pretoria	Jun-23	Jul-23	Sep-23
<b>Name of Institution: Statistics South Africa</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
12	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Panel of legal experts for 36 months	May-23	May-23	Jun-23
2	Employee wellness	May-23	May-23	Jun-23
3	Media Monitoring	May-23	May-23	Jun-23
<b>Name of Institution: Department of Women Children and Persons with Disability</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
13	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Cleaning services for 36 months	Apr-23	May-23	May-23
2	Furniture for new building	Apr-23	May-23	May-23
3	Skills Audit	Jun-23	Jul-23	Aug-23
4	Development of knowledge hubs	Jun-23	Jul-23	Aug-23
5	Evaluation service provider GRPMEAF	May-23	Jun-23	Jul-23
6	Service provider for analysing DOM One plans and ICPs	Apr-23	Apr-23	May-23
<b>Name of Institution: Basic Education</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
14	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Independent Data Quality Audit of EMS Data	May-23	Jun-23	Jul-23
2	Hosting of the official website of the Department of Basic Education on cloud infrastructure for a period of three years	May-23	May-23	Jun-23
3	Appointment of a service provider for SIM card system development for a period of two years	Jun-23	Jun-23	Jun-23
4	Appointment of a service provider for supply of food, catering, printing, packaging, warehousing and distribution services for 1800 for a period of two years	Jun-23	Jun-23	Jun-23
5	Appointment of a Travel Management Company (TMC) to provide travel and accommodation services for the Department of Basic Education (DBE) for a period of 3 years	Jun-23	Jun-23	Jun-23
6	Procurement, printing and distribution of study bearing resources packs to early childhood development practitioners	Jun-23	Jul-23	Aug-23
7	Appointment of a service provider or consortium of service providers for procurement of mathematics manipulatives (foundation phase mathematics kit for Grade 1 only), packaging, warehousing and distribution of the mathematics manipulatives in education offices in the Metropolitan Districts	Jun-23	Jun-23	Aug-23
8	Appointment of a service provider or consortium of service providers for the procurement of classroom library boxes, reading books, and accompanying materials, as well as design and printing, warehousing and distribution to schools in the Metropolitan Districts	Jun-23	Jun-23	Aug-23
9	Procure second choice music material for 2024 and 2025 academic years	May-23	May-23	Jun-23
10	Procure the services of essential suitability checks for a period of 36 months	May-23	May-23	Jun-23
11	Appointment of a service provider with local and international international expertise to provide technical support for the implementation of national assessment assessment	May-23	Jun-23	Sep-23
12	Appointment of a service provider to scope, review and develop an application for digitising and administering secondary assessment in schools	Jun-23	Jun-23	Aug-23
<b>Name of Institution: Higher Education and Training</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
15	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Procurement of laptops	May-23	May-23	Jun-23
2	Review and amendment of various legislations	Jun-23	Jul-23	Aug-23
3	Appointment of a Fund Manager for National Skills Authority	Apr-23	May-23	Aug-23
4	Appointment of a suitable Service Provider to design, layout, artwork, print, pack, and deliver examination stationery (Public, Tertiary, CEF and Distance Education) for a period of 3 years	May-23	Jun-23	Sep-23
5	Appointment of a Fund Manager for Human Resource Development Council	May-23	Jun-23	Sep-23
6	Long term consultant Lecture Development Centre	May-23	Jun-23	Sep-23
7	Appointment of a suitable service provider to provide the services of conducting the personnel suitability checks (personnel assessment)	Jun-23	Jun-23	Sep-23
8	Development of CET (WU) Based Student Placement Assessment System	Jun-23	Jul-23	Oct-23
9	Printing of assessment guidelines, exemplars and manuals for the NASCA and the GETCA	Jun-23	Jul-23	Oct-23
<b>Name of Department: Health</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
16	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Appointment of a service provider for the provision of medical services for benefits medical examinations for mine workers	Apr-23	May-23	Jun-23
2	Appointment of a service provider for the provision of medical services for benefits medical examinations for mine workers	Apr-23	May-23	Jun-23
3	Dissemination of STI guidelines upon approval and key position booklet. Appointment of a service provider for a provision of STI materials (print and digital) revised STI protocol (giving 3000 copies). Appointment of a service provider to develop STI/MSM EC material, flow charts and training modules (video training, fact sheets which cover skills, consent and consent rights)	Apr-23	May-23	May-23
4	Appointment of a service provider for the provision of STI/MSM EC material, flow charts and training modules (video training, fact sheets which cover skills, consent and consent rights)	Apr-23	May-23	Jun-23
5	Grant to support Health System Research	Apr-23	May-23	May-23
6	Appointment of a service provider for the provision of printing and delivery of HTS consent booklet and printing and distribution of updated HTS registers for the Provinces	Apr-23	May-23	Jun-23
7	Appointment of a service provider for the provision of printing and delivery of HTS consent booklet and printing and distribution of updated HTS registers for the Provinces	Apr-23	May-23	Jun-23
8	Appointment of a service provider for the provision of training and clinicians on the updated HTS policy and register system (M&T) in the provinces	Apr-23	May-23	May-23
9	Appointment of a service provider for hosting, maintenance, support, and enhancement of the existing ICPH online system (M&T) in the provinces	Apr-23	May-23	May-23
10	Appointment of a service provider for malaria source reduction in southern Mozambique (monitoring and spraying)	Apr-23	May-23	May-23
11	Appointment of a service provider for the procurement of Praziquantel for mass drug administration to control schistosomiasis in Lesotho	Apr-23	May-23	May-23
12	Appointment of a service provider for STI/MSM EC material, flow charts and training modules (video training, fact sheets which cover skills, consent and consent rights)	Apr-23	May-23	May-23
13	Appointment of a service provider for printing MDS 2023 data collection tools for PNC Management and WISH/COTs	Apr-23	May-23	May-23
14	Appointment of a service provider to procure medical equipment under temporary contracts for Health facilities who have overall rates of 70% and above	Apr-23	May-23	May-23
15	Appointment of a service provider for ICTM services and implementation thereof	Apr-23	May-23	May-23
16	Appointment of a service provider for the appointment of a service provider to conduct quality assessment of food products in schools	Jun-23	Jul-23	Jul-23
17	Development of Software application for hospital food service units, cost estimates for implementation and user guides, training materials	May-23	Jun-23	Jun-23
18	Final report of the National Dietary Intake Study (20% of the total cost). Other phases completed during the 2022/2023 Financial Year	Apr-23	May-23	Jun-23
19	Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
20	Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
21	Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
22	Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
23	Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
24	Research in collaboration with research/academic institutions	Apr-23	May-23	Jun-23
25	Appointment of a service provider for Procurement of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
26	Appointment of a service provider to supply, installation and maintenance of mobile devices (laptops, tablets, smartphones)	Apr-23	May-23	Jun-23
27	Appointment of a professional service provider to assist with review of all ICTM policies, delegation of authority and structure/organisation	Apr-23	May-23	Jun-23
<b>Name of Department: Social Development</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				
17	<b>Number</b> / <b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Appointment of a service provider to assist the Department with Management of Assets using an Asset management system (J Balboa)	May-23	Jun-23	Sep-23
2	Maintenance, Support and Software Licences for the ABS (Automated Bank)	May-23	Jun-23	Sep-23
3	Development and installation of BRD RSD appeals system (Antoinette Brink)	Jun-23	Jul-23	Oct-23
4	Conduct a Study on the Design Evaluation on Linking Social Protection Beneficiaries to Sustainable Livelihoods Opportunities (Pretoria)	Jun-23	Jul-23	Oct-23
5	Panel of service providers to provide catering services for the Department	Jun-23	Jul-23	Oct-23
6	24 Hour Physical Guarding Services for HERC and GBVCC	Jun-23	Jul-23	Jul-23
7	Revamp and Development of DSD website	May-23	Jun-23	Sep-23
8	Panel of Service providers for Media buying, media production and Marketing services	May-23	Jun-23	Sep-23
9	Panel of Service providers for Internal Audit Services and Forensic services	May-23	Jun-23	Sep-23
10	World Population Day: Population Policy 25 day conference to be held in July 2023, conference bags, presenations and materials and travel for officials and advisors (October Month)	Jun-23	Jun-23	Sep-23
<b>Name of Department: Correctional Services</b> <b>Council Details: M1 Jhu 014 2023 315 8968 / juco@statssa.gov.za</b>				

Number	Description of goods, services and works	Envisaged advert date	Envisaged completion date	Envisaged award date
1	Supply and delivery of stationary	Jun-23	Jun-23	Aug-23
2	Supply and delivery of storage	Jun-23	Jul-23	Aug-23
3	Leasing of vehicle for period of three (3) years	Jun-23	Jul-23	Aug-23
4	T&E Dom. Accommodation for Security Management Services	Jun-23	Jul-23	Aug-23
5	Nutrition Training College for Security Management Services	Jun-23	Jul-23	Aug-23
6	Body Armour for Security Management Services	Jun-23	Jul-23	Aug-23
7	Handheld metal detector for Security Management Services	Jun-23	Jul-23	Aug-23
8	Safety Equipment: Leg braces, Head Cuffs, Trivia, Holders, helmets, Hitters, gloves, Riot helmet, Key bag web, Shields, Shoulder straps, and Straps, Fire mask.	Jun-23	Jul-23	Aug-23
9	Penetration and Hacking for Security Management Services	Jun-23	Jul-23	Aug-23
10	Smoke the Wares for Security Management Services	Jun-23	Jul-23	Aug-23
11	Ammunition: Irim for Security Management Services	Jun-23	Jul-23	Aug-23
12	Ammunition: 5.56mm for Security Management Services	Jun-23	Jul-23	Aug-23
13	Ammunition: master shotgun for Security Management Services	Jun-23	Jul-23	Aug-23
14	Consultation for Security Management Services	Jun-23	Jul-23	Aug-23
15	EST gear: GOLF shirt, Windbreaker, Baseball cap, Tactical belt, Tactical equipment and Tactical boot for Security Management Services	Jun-23	Jul-23	Aug-23
16	Bulky trapping device for Security Management Services	Jun-23	Jul-23	Aug-23
17	Trailer with security equipment for Security Management Services	Jun-23	Jul-23	Aug-23
18	Movable walkthrough detectors for Security Management Services	Jun-23	Jul-23	Aug-23
19	Movable cellphone detectors for Security Management Services	Jun-23	Jul-23	Aug-23
20	Speakers- Crowd control for Security Management Services	Jun-23	Jul-23	Aug-23
21	Body office security system (Boss Chair) for Security Management Services	Jun-23	Jul-23	Aug-23
22	Armoured and escort vehicles for transporting high profile inmates for Security Management Services	Jun-23	Jul-23	Aug-23
23	Appointment of an Independent SANAS accredited service provider to assist the Department with inspection and testing of facilities, clothing, footwear, metal badges and insignia for a two-year period	May-23	Jun-23	Jul-23
24	Inventory and Asset Management reforms	Apr-23	May-23	May-23
26	Anti-Virus for five (5) years for CRM	Apr-23	May-23	Feb-23
27	The infrastructure refresh and disaster recovery solution of six (6) data centres for five (5) years through site RFR 20092014 for CRM	Apr-23	May-23	Feb-23
28	Penetration for five (5) years for CRM	Apr-23	May-23	Jun-23
29	Bus & ADV SER: Human Resource (Health Risk Management) for retention and termination.	Jun-23	Jul-23	Aug-23
30	Household (Transfer) device) retention and termination.	Jun-23	Jul-23	Aug-23
31	Fleet services (7 long term leased vehicles) for Ministerial Support services	Jun-23	Jul-23	Aug-23
32	Travel & Subsistence Deputy Minister Staff (TWF) for Ministerial Support services	Jun-23	Jul-23	Aug-23
33	Implementation evaluation of the Department of Correctional Services Parole System.	Jun-23	Jul-23	Aug-23
34	Research on the prevalence rate on mental disorders amongst inmates and the state of mental health care in correctional centres	Jun-23	Jul-23	Aug-23
35	Supply and delivery of steel Coil 76mm square tubing, Boksburg Management Area	Apr-23	May-23	Aug-23
36	Bakery equipment: Bread oven 240 loaf, Dough Moulder, Dough Mixer 200kg, Hydraulic dough divider, 4 rack Proofer, Dough mixer management area	Jun-23	Jul-23	Aug-23
37	Agricultural equipment: Sward plough, Upgrade Miking Machine, Cabbage seedling 4-row planter, Drakensberg management area, Farm implement, Boom sprayer with 1000L & 500L Sprayer, Brankley management area	Jun-23	Jul-23	Aug-23
38	10-Ton Truck, 4x4 UTV Bakkies, Bakkies, Prison Vans & Fire Trucks, Brankley management area, vehicles, Broadbeach & West Coast management areas	Jun-23	Jul-23	Aug-23
39	Supply and delivery of perishable and non-perishable provisions for a period of 24 months to various correctional centres, Western Cape	Jun-23	Jul-23	Aug-23
40	Supply and delivery of poly-urethane foam sheets (mattresses for inmates) to various correctional centres, Western Cape	Jun-23	Jul-23	Aug-23
41	Inventory: Fuel, Oil and Gas - Various Management Area at Western Cape	Jun-23	Jul-23	Aug-23
42	Inventory: Medications - Pollsmoor	Jun-23	Jul-23	Aug-23
43	Inventory: Medications and Medical Supplies - Various Management Area at Western Cape	Jun-23	Jul-23	Aug-23
44	Fertilization and pest control services - Pollsmoor	Jun-23	Jul-23	Aug-23
45	Copy Hold&Systems - Desktops, Laptop & Printer - Regional Office, Brankley & Pollsmoor management area	Jun-23	Jul-23	Aug-23
46	Tractor, seed planter, farm & agri equipment capital - Pollsmoor Management Area	Jun-23	Jul-23	Aug-23
47	Grader & digger loader: Brankley management area, Tractor (low 4w close cab)- Drakensberg management area, 14.8-Ton Truck and UTV Bakkies, Bakkies, Prison Vans & Fire Trucks, Brankley management area, vehicles, Broadbeach & West Coast management areas	Jun-23	Jul-23	Aug-23
48	Halfway houses - Pollsmoor	Jun-23	Jul-23	Aug-23
49	Radio equipment - Pollsmoor	Jun-23	Jul-23	Aug-23
50	Erection of Fence Worcester correctional centre	Jun-23	Jul-23	Aug-23
51	Security wall- Wimbobald correctional centre	Jun-23	Jul-23	Aug-23
52	Nursery- Worcester correctional centre	Jun-23	Jul-23	Aug-23
53	Agricultural Self Sufficiency Sustainability Project: Netting, pipes, fittings, pumps, Worcester correctional centre	Jun-23	Jul-23	Aug-23
54	Installation of permanent irrigation- Drakensberg management area	Jun-23	Jul-23	Aug-23
55	Water and feedlines including installation- Drakensberg management area	Jun-23	Jul-23	Aug-23
56	Supply, delivery and off loading National provision Perishables and Non-Perishables for two (2) years: Paarl Management Area, KZN Region	May-23	Jun-23	Aug-23
57	Supply, delivery and off loading National provision Perishables and Non-Perishables for two (2) years: Durban Management Area, KZN Region	May-23	Jun-23	Aug-23
58	Supply, delivery and off loading National provision (Perishables and Non-Perishables) for 2 years: Empangeni Management Area, KZN Region	May-23	Jun-23	Aug-23
59	Supply, delivery and off loading National provision Perishables and Non-Perishables for 2 years: Glenco Management Area, KZN Region	May-23	Jun-23	Aug-23
60	Supply, delivery and off loading National provision Perishables and Non-Perishables for 2 years: Kokstad Management Area, KZN Region	May-23	Jun-23	Aug-23
61	Supply, delivery and off loading National provision (Perishables and Non-Perishables) for 2 years: Ncome Management Area, KZN Region	May-23	Jun-23	Aug-23
62	Supply, delivery and off loading National provision Perishables and Non-Perishables for 2 years: Walerval Management Area, KZN Region	May-23	Jun-23	Aug-23
63	Supply and delivery of computer equipment (Laptops and Desktops) to various KZN management areas	May-23	Jun-23	Jun-23
64	Communication for Amathole	Apr-23	May-23	Jun-23
66	Supply and delivery of Cleaning Material & Toiletries to Amathole Management Area	Apr-23	May-23	Jun-23
67	Fleet Services (FSER) for Amathole	Apr-23	May-23	Jun-23
68	Supply and delivery of Perishable and non-perishable provisions to Amathole Management Area	Apr-23	May-23	Jun-23
69	Fleet Services (FSER) for Amathole	May-23	Jun-23	Jun-23
70	INV: Farming Supplies to Amathole	May-23	Jun-23	Jun-23
71	Supply and delivery of Perishable and non-perishable provisions to Amathole Management Area	Apr-23	May-23	Jun-23
72	Communication for East London Management Area	Apr-23	May-23	Jun-23
73	Supply and delivery of Cleaning Material & Toiletries to East London Management Area	Apr-23	May-23	Jun-23
74	Fleet Services (FSER) for East London Management Area	Apr-23	May-23	Jun-23
75	Supply and delivery of Perishable and non-perishable provisions to East London Management Area	Apr-23	May-23	Jun-23
76	Supply and delivery of coal to East London Management Area	Apr-23	May-23	Jun-23
77	Contractors for East London	Apr-23	May-23	Jun-23
78	Fleet Services (FSER) for East London Management Area	Apr-23	May-23	Jun-23
79	Agency & SUPRIT Outsourced Services for East London	Apr-23	May-23	Jun-23
80	Supply and delivery of Perishable and non-perishable provisions to East London Management Area	Apr-23	May-23	Jun-23
81	Supply and delivery of coal to East London Management Area	Apr-23	May-23	Jun-23
82	Contractors for East London	Apr-23	May-23	Jun-23
83	Fleet Services (FSER) for East London Management Area	Apr-23	May-23	Jun-23
84	Agency & SUPRIT Outsourced Services for East London	Apr-23	May-23	Jun-23
85	Supply and delivery of Perishable and non-perishable provisions to East London Management Area	Apr-23	May-23	Jun-23
86	INV: Medicine for East London	Apr-23	May-23	Jun-23
87	Communication for Kirkwood	Apr-23	May-23	Jun-23
88	Supply and delivery of Cleaning Material & Toiletries to Kirkwood Management Area	Apr-23	May-23	Jun-23
89	Fleet Services (FSER) for Kirkwood	Apr-23	May-23	Jun-23
90	Supply and delivery of Perishable and non-perishable provisions to Kirkwood Management Area	Apr-23	May-23	Jun-23
91	Supply and delivery of coal to Kirkwood Management Area	Apr-23	May-23	Jun-23
92	Fleet Services (FSER) for Kirkwood	Apr-23	May-23	Jun-23
93	Contractors for Kirkwood	Apr-23	May-23	Jun-23
94	INV: Farming Supplies for Kirkwood	Apr-23	May-23	Jun-23
95	Supply and delivery of Perishable and non-perishable provisions to Kirkwood Management Area	Apr-23	May-23	Jun-23
96	Communication for Mthatha	Apr-23	May-23	Jun-23
97	Supply and delivery of Cleaning Material & Toiletries to Mthatha Management Area	Apr-23	May-23	Jun-23
98	Fleet Services (FSER) for Mthatha	Apr-23	May-23	Jun-23
99	Supply and delivery of Perishable and non-perishable provisions to Mthatha Management Area	Apr-23	May-23	Jun-23
100	CON: Supplies for Mthatha	Apr-23	May-23	Jun-23
101	Fleet Services (FSER) for Mthatha	Apr-23	May-23	Jun-23

102	Travel and subsistence for Mthatha	Apr-23	May-23	Jun-23
103	INV- Farming Supplies	Apr-23	May-23	Jun-23
104	Supply and delivery of Perishable and non-perishable provisions to Mthatha Management Area	Apr-23	May-23	Jun-23
105	Communication for RH Corporate	May-23	Jun-23	Aug-23
106	Travel and Subsistence for RH Corporate	May-23	Jun-23	Aug-23
107	Property Payments for RH Facilities	May-23	Jun-23	Aug-23
108	Communication for SADA	May-23	Jun-23	Aug-23
109	Supply and delivery of Cleaning Material and toiletries at SADA Management area	May-23	Jun-23	Aug-23
110	Fleet Services (FSER) for SADA	May-23	Jun-23	Aug-23
111	Supply and delivery of Perishable and non-perishable provisions to SADA Management Area	May-23	Jun-23	Jun-23
112	Fleet Services (FSER) for SADA	Apr-23	May-23	Jun-23
113	Travel and Subsistence for SADA	Apr-23	May-23	Jun-23
114	Supply and delivery of Perishable and non-perishable provisions to SADA Management Area	May-23	May-23	Jun-23
115	Communication for ST Abans	Apr-23	May-23	Jun-23
116	Supply and delivery of Cleaning Material and toiletries at ST Abans Management area	Apr-23	May-23	Jun-23
117	Fleet Services (FSER) for ST Abans	Apr-23	May-23	Jun-23
118	Supply and delivery of coal at ST Abans Management area	Apr-23	May-23	Jun-23
119	Fleet Services (FSER) for ST Abans	Apr-23	May-23	Jun-23
120	CONs Supplies for ST Abans	Apr-23	May-23	Jun-23
121	Contractors for ST Abans	Apr-23	May-23	Jun-23
122	INV- Farming Supplies for ST Abans	Apr-23	May-23	Jun-23
123	Agency & SUPRTO Outsourced services for ST Abans	Apr-23	May-23	Jun-23
124	Supply and delivery of mattresses at ST Abans Management Area	Apr-23	May-23	Jun-23
125	Supply and delivery of Perishable and non-perishable provisions to ST Abans Management Area	Apr-23	May-23	Jun-23
126	INV- Medicine for ST Abans	Apr-23	May-23	Jun-23
127	Fleet Services (FSER) for ST Abans	Apr-23	May-23	Jun-23
128	Maintenance of Kitchen and Refrigeration Equipment within Mthatha Management Area (RH Facilities)	Apr-23	May-23	Jun-23
129	Minor Electrical Maintenance within Mthatha Management Area (RH Facilities)	Apr-23	May-23	Jun-23
130	Maintenance of Plumbing Mthatha Management Area (RH Facilities)	Apr-23	May-23	Jun-23
131	Maintenance of Boilers- Mthatha Management Area (RH Facilities)	Apr-23	May-23	Jun-23
132	Maintenance of Kitchen and Refrigeration Equipment within SADA Management Area (RH Facilities)	Apr-23	May-23	Jun-23
133	Minor Electrical Maintenance within SADA Management Area	Apr-23	May-23	Jun-23
134	Maintenance of Plumbing SADA Management Area	Apr-23	May-23	Jun-23
135	Maintenance of Kitchen and Refrigeration Equipment within East London Management Area (RH Facilities)	Apr-23	May-23	Jun-23
136	Maintenance of Plumbing - East London Management Area (RH Facilities)	Apr-23	May-23	Jun-23
137	Maintenance of Boilers - East London Management Area (RH Facilities)	Apr-23	May-23	Jun-23
138	Maintenance of Kitchen and Refrigeration Equipment within Amathole Management Area	Apr-23	May-23	Jun-23
139	Minor Electrical Maintenance within Amathole London Management Area (RH Facilities)	Apr-23	May-23	Jun-23
140	Maintenance of Standby Generators - Amathole Management Area	Apr-23	May-23	Jun-23
141	Maintenance of Plumbing Amathole Management Area (RH Facilities)	Apr-23	May-23	Jun-23
142	Maintenance of Kitchen and Refrigeration Equipment within Kirkwood Management Area (RH Facilities)	Apr-23	May-23	Jun-23
143	Minor Electrical Maintenance within Kirkwood Management Area (RH Facilities)	Apr-23	May-23	Jun-23
144	Maintenance of Standby Generators - Kirkwood Management Area (RH Facilities)	Apr-23	May-23	Jun-23
145	Maintenance of Plumbing Kirkwood Management Area (RH Facilities)	Apr-23	May-23	Jun-23
146	Maintenance of Boilers - Kirkwood Management Area (RH Facilities)	Apr-23	May-23	Jun-23
147	Maintenance of Kitchen and Refrigeration Equipment within St Abans Management Area (RH Facilities)	Apr-23	May-23	Jun-23
148	Minor Electrical Maintenance within St Abans Management Area (RH Facilities)	Apr-23	May-23	Jun-23
149	Maintenance of Standby Generators - St Abans Management Area (RH Facilities)	Apr-23	May-23	Jun-23
150	Maintenance of Plumbing - St Abans Management Area	Apr-23	May-23	Jun-23
151	Maintenance of Boilers - St Abans Management Area (RH Facilities)	Apr-23	May-23	Jun-23
152	Supply, delivery and installation of kitchen equipment to various correctional centres in the Eastern Cape Region (RH Facilities)	Apr-23	May-23	Jun-23
153	Supply and delivery of building materials for department of correctional services centres in the Eastern Cape Region (RH Facilities)	Apr-23	May-23	Jun-23
154	Procurement of access control, highest rights, self sufficiency and security related projects for various correctional centres in the Eastern Cape Region (Administrative Information to be provided) (RH Facilities)	Apr-23	May-23	Jun-23
155	Supply and delivery of materials for Regional office	Apr-23	May-23	Jun-23
156	Supply and delivery of Tractor for Regional office	Apr-23	May-23	Jun-23
157	Supply, Delivery and Installation of Pivot at Kirkwood Management Area	Apr-23	May-23	Jun-23
158	Supply and delivery of Tractor at Middelburg Correctional Centre	Apr-23	May-23	Jun-23
159	Supply and delivery of Banknote to ST Abans	Apr-23	May-23	Jun-23
160	Maintenance of Kitchen and Refrigeration Equipment within East London Management Area (RH Facilities)	Apr-23	May-23	Jun-23
161	Supply Delivery and off-loading of Perishable Provisions and Non-Perishable Provisions (Snackies) for LMN Region (Two Years)	May-23	Jun-23	Jul-23
162	Supply, Delivery and Off-loading of Cleaning Material and Toiletries for LMN Region (Two Years)	May-23	Jun-23	Jul-23
163	Supply, Delivery and off-loading Coal Pans for LMN Region (Two Years)	Apr-23	May-23	May-23
164	Purchase of Armored Vehicle, High performance vehicle 2 quad bikes for Polokwane	May-23	Jun-23	Jul-23
165	Fleet services (including government motor transport) to Polokwane	May-23	Jun-23	Jul-23
166	Travel and subsistence for Polokwane	May-23	Jun-23	Jul-23
167	Operating Payments (Photocopies & Leased Vehicles for Polokwane	May-23	Jun-23	Jul-23
168	Fleet Management Services for Bathal - Vehicle and other	May-23	Jun-23	Jul-23
169	Pharmaceutical Services to Barberton	May-23	Jun-23	Jul-23
170	Desktops and laptops to Barberton	May-23	Jun-23	Jul-23
171	Installation of network cabling to Barberton	May-23	Jun-23	Jul-23
172	Photocopy papers, photo value books, daries & registers to Barberton	May-23	Jun-23	Jul-23
173	Toilet papers and paper towels for Barberton	May-23	Jun-23	Jul-23
174	Devident for Barberton	May-23	Jun-23	Jul-23
175	Fleet services for Barberton	May-23	Jun-23	Jul-23
176	Veterinary Services for Barberton	May-23	Jun-23	Jul-23
177	Penal and dental for Barberton	May-23	Jun-23	Jul-23
178	Outsourced Services-Doctors for Barberton	May-23	Jun-23	Jul-23
179	Fleet Data Technologies i.e. COMCOR Leased Cars Monthly - Rental for Barberton	May-23	Jun-23	Jul-23
180	Consultants and professional Services- Legal Costs (Legal Services)	Apr-23	May-23	Jun-23
181	Household (RHF) Claims against State (Legal Services)	Apr-23	May-23	Jun-23
182	Interest and interest on land (Legal Services)	Apr-23	May-23	Jun-23
183	Accreditation of offender workplaces and training facilities - procurement of computer and related IT equipment as per compliance for accreditation (skills development)	Apr-23	May-23	Jun-23
184	Learn Teacher Support Material supply, management and distribution of school stationery to the state.	Apr-23	May-23	Jun-23
185	Inventory clothing unit & post clothing	Apr-23	May-23	Jun-23
186	INV- Learn SLP- School Stat for formal education (education of offenders)	Apr-23	May-23	Jun-23
187	Travel and Subsistence for formal education	Apr-23	May-23	Jun-23
188	Training and development of employees formal education	Apr-23	May-23	Jun-23
189	Travel and Subsistence for Skills Development	Apr-23	May-23	Jun-23
190	Training and development of employees for Skills Development	Apr-23	May-23	Jun-23
191	Teamwide Audit Management Tool for Internal Audit	Apr-23	May-23	Jun-23
192	Consultants & Business Advisory - Audit Comm for Internal Audit	Apr-23	May-23	Jun-23
193	Travel and Subsistence for Internal Audit	Apr-23	May-23	Jun-23
194	Subsidised vehicles for Internal Audit	May-23	Jun-23	Jul-23
195	Supply and delivery of Cleaning material and Toiletries to to Coleberg Management Area for a period of two (2) years.	May-23	Jun-23	Jul-23
196	Supply and delivery and offloading of Groceries to Coleberg Management Area for a period of two (2) years	May-23	Jun-23	Jul-23
197	Supply and delivery and offloading of building materials and expanded metals to Coleberg Management Area for a period of 2 years.	May-23	Jun-23	Jul-23
198	Consultants & Business Advisory - Accountants and Auditors for Internal Audit	Apr-23	May-23	Jun-23
199	Supply and delivery and offloading of Mattresses to Coleberg Management Area (for a period of 12 months)	May-23	Jun-23	Jul-23
200	Appointment of a Service Provider to Slaughter Livestock - Grootvlei Management Area	Apr-23	Apr-23	May-23
201	Supply and delivery and offloading of Perishable provisions to Grootvlei Management Area (for a period of two (2) years)	Apr-23	Apr-23	May-23
202	Supply, Delivery and Provision of Animal Feed to Grootvlei Management Area	Apr-23	Apr-23	May-23

203	Payment of kilometers used / traveled Grootvlei Management Area	Apr-23	Apr-23	May-23
204	Repairs for departmental vehicles Grootvlei Management Area	Apr-23	Apr-23	May-23
205	Supply, delivery and provision of groceries - Grootvlei Management Area	May-23	Jun-23	Jul-23
206	Supply, delivery and provision of toiletries & cleaning material - Grootvlei Management Area	May-23	Jun-23	Jul-23
207	Supply, delivery and provision of highly perishables - Grootvlei Management Area	May-23	Jun-23	Jul-23
208	Payment of accommodation - Grootvlei Management Area	May-23	Jun-23	Jul-23
209	Medical accounts - Grootvlei Management Area	May-23	Jun-23	Jul-23
210	Procurement of agricultural equipment - Grootvlei Management Area	May-23	Jun-23	Jul-23
211	Supply, delivery and provision of highly perishables to Groenpunt	May-23	Jun-23	Jun-23
212	Supply, delivery and provision of groceries to Groenpunt	May-23	Jun-23	Jun-23
213	Supply, delivery and provision of toiletries & cleaning material to Groenpunt	May-23	Jun-23	Jun-23
214	Cleaning material for Groenpunt	May-23	Jun-23	Jun-23
215	Supply, delivery and provision of stationery to Groenpunt	May-23	Jun-23	Jun-23
216	Supply, delivery and provision of cartridges to Groenpunt	May-23	Jun-23	Jun-23
217	Supply, delivery and provision of highly perishables to Vereening	May-23	Jun-23	Jun-23
218	Supply, delivery and provision of groceries to Vereening	May-23	Jun-23	Jun-23
219	Supply, delivery and provision of toiletries & cleaning material to Vereening	May-23	Jun-23	Jun-23
220	Supply, delivery and provision of groceries to Sasolburg	May-23	Jun-23	Jun-23
221	Consumables supplies of packing material, wash and clean detergents to Sasolburg	May-23	Jun-23	Jun-23
222	Tractor 125 kw 4x4 with cab for Groenpunt Plant Production.	May-23	Jun-23	Jun-23
223	TLB for Groenpunt Plant Production.	May-23	Jun-23	Jun-23
224	Tractor 73 kw HFC with cab x 2 for Groenpunt Plant Production.	May-23	Jun-23	Jun-23
225	Truck Water Tank 14000 l Faso FJ for Groenpunt Maximum	May-23	Jun-23	Jun-23
226	Refuse removal truck QZUD FX Series for Groenpunt Maximum	May-23	Jun-23	Jun-23
227	Truck Topper 6 TON Marc 2641 for Groenpunt Maximum	May-23	Jun-23	Jun-23
228	Tractor Landini SQUE 90, Landini Tractor 35KW for Groenpunt Maximum	May-23	Jun-23	Jun-23
229	CAT Grader Caterpillar 1450 for Groenpunt Maximum	May-23	Jun-23	Jun-23
230	Construction and Maintenance Equip for Groenpunt Maximum	May-23	Jun-23	Jun-23
231	Gardening Equipment	May-23	Jun-23	Jun-23
232	Smooth drum roller at on call for Groenpunt Maximum	May-23	Jun-23	Jun-23
233	vehicles for Groenpunt Maximum	May-23	Jun-23	Jun-23
234	Supply and delivery of Cleaning materials and Toiletries to Uprington Management Area	May-23	Jun-23	Jun-23
235	Transport Equipment Truck and Vehicles for Groenpunt Maximum	May-23	Jun-23	Jun-23
236	Supply and Delivery of Groceries to Uprington Management Area	Jun-23	Jun-23	Aug-23
237	Upgrade of severely corroded galvanized pipe on the centre roof (Capitol IP) at Uprington Correctional Centre.	Jun-23	Jun-23	Aug-23
238	Repair and Renovation of the centre of Uprington (including painting, replacement of joysters, kitchen and offices) and the supply and delivery of consumables and cleaning materials to Uprington Correctional Centre.	Jun-23	Jun-23	Aug-23
239	Supply and Delivery of Highly Perishable provisions to Uprington Management Area	Jun-23	Jun-23	Aug-23
240	Replacement of kitchen and laundry equipment at Uprington Management Area	Jun-23	Jun-23	Aug-23
241	Supply and delivery of Highly Perishable Provisions to Biziah Mahale for a period of 12(m) year	Jun-23	Jun-23	Aug-23
242	Cleaning Materials and toiletries KST2021 for a period of one year, Biziah Mahale, Venterburg, Odenaboshe, Mafika, Bamhlabani, Hlatshwayi	May-23	Jun-23	Jun-23
243	Procurement Materials from the Mat & Sig Hardware. Supply and delivery of wood and steel hardware to Biziah Mahale.	Jun-23	Jul-23	Aug-23
244	Procurement of wood and coal at Biziah Mahale	Jun-23	Jul-23	Aug-23
245	Procurement of Cartridges for printers and Stationery at Biziah Mahale	May-23	Jun-23	Jun-23
246	Supply, Delivery and provision of Medicine for inmates	May-23	Jun-23	Jun-23
247	Procurement of Herbicides Sprays & Accessories for Biziah Mahale	May-23	Jun-23	Jun-23
248	Accommodation for Biziah Mahale	May-23	Jun-23	Jun-23
249	ARV for Biziah Mahale	May-23	Jun-23	Jun-23
250	Medical accounts for Biziah Mahale	May-23	Jun-23	Jun-23
251	Construction of guardhouse, waiting area and shelter at main entrance Hennenman	Jun-23	Jun-23	Aug-23
252	Replacement of kitchen and laundry equipment at Biziah Mahale Management Area	Jun-23	Jun-23	Aug-23
253	Conversion of boilers to electrical at Biziah Mahale Management Area	Jun-23	Jun-23	Aug-23
254	Supply and delivery of groceries, for Goedemoed Area for a period one (1) Year	Jun-23	Jun-23	Aug-23
255	Supply and delivery of Animal feed to the State (Goedemoed)	Jun-23	Jun-23	Aug-23
256	Supply and Delivery of Specialised Products for infant food, Complete enteral feeds for Paediatrics and Adults at Goedemoed	Jun-23	Jun-23	Aug-23
257	Accommodation for (Travel Agencies) Goedemoed	Jun-23	Jun-23	Aug-23
258	Supply and delivery of patrol, automotive diesel fuel, Burninating paraffin, marine gas oil, heavy furnace oil, pole steel and aviation fuel to the State Goedemoed	Jun-23	Jun-23	Aug-23
259	Irrigation system (canals) Ploer for Goedemoed	Jun-23	Jun-23	Aug-23
260	Machinery and Equipment Lucerne Baler, silage cutter, Lucerne cutter, tractor, fertilizer spreader, Mills planter and cotton press, Lucerne Baler at Goedemoed	May-23	May-23	May-23
261	Supply and Delivery of Cleaning Materials and Toiletries for Goedemoed Area for a period one (1) Year	Jun-23	Jun-23	Jun-23
262	Repair and Renovations of the meeting, catering and gestation houses at Goedemoed Management Area	Jun-23	Jun-23	Jul-23
263	Supply and delivery of Perishables for Kimberley Management Area and Douglas Correctional Centre	Jun-23	Jun-23	Jul-23
264	Communication for Kimberley	Jun-23	Jun-23	Jul-23
265	Repairs for departmental vehicles to Goedemoed	Jun-23	Jun-23	Jul-23
266	Supply and Delivery of Blankets for offenders at Kimberley	Jun-23	Jun-23	Jul-23
267	Procurement of Stationery for Kimberley	Jun-23	Jun-23	Jul-23
268	Procurement of Mattresses for offenders at Kimberley	Jun-23	Jun-23	Jul-23
269	Supply, Delivery and provision of Medicine for inmates at Kimberley	Jun-23	Jun-23	Jul-23
270	Gratuity to inmates/officers at Kimberley	Jun-23	Jun-23	Jul-23
271	Procurement of ARV to Kimberley	Jun-23	Jun-23	Jul-23
272	Medical accounts for Kimberley	Jun-23	Jun-23	Jul-23
273	Supply and delivery of cartridges to Kimberley Management Area	Jun-23	Jun-23	Jul-23
274	Supply and delivery of coal pieces to Kimberley Management	Jun-23	Jun-23	Jul-23
275	Supply and delivery of Groceries for Kimberley Management Area and Douglas Correctional Centre for a period of 12(m) year.	Jun-23	Jun-23	Jul-23
276	Supply and delivery of Cleaning for Kimberley Management Area and Douglas Correctional Centre for a period of 12(m) year.	Jun-23	Jun-23	Oct-23
277	Kimberley Centre: Replacement of the leaking roof structure, associated infrastructure, faulty electrical installations and associated supplies with fire detection system (Central Alarm)	Jun-23	Jun-23	Aug-23
278	Kimberley Centre: Conversion of the existing air handlers with their pumps system in Kimberley Correctional Centre (Central Alarm)	Jun-23	Jun-23	Aug-23
279	Replacement of kitchen and laundry equipment at Kimberley Management Area	Jun-23	Jun-23	Aug-23
280	Repairs and renovations of the Kimberley Centre	Jun-23	Jun-23	Aug-23
281	Replacement of backup generator at Kimberley Centre	Jun-23	Jun-23	Aug-23
282	DCS 10: Supply, Delivery and Off-Loading of Stainless Steel Sheets Grade 304 for Production Workshops and Agriculture	Jun-23	Jun-23	Oct-23
283	DCS 12: Supply, delivery and off-loading of galvanized sheets, flat iron sheets, mild steel plates and black mild steel plates hot and cold rolled for Production Workshops and Agriculture	Jun-23	Jun-23	Oct-23
284	DCS 13: Supply, delivery and off-loading of mild steel angles, reinforcing steel, bright steel bars, channel iron and loose bars for Production Workshops and Agriculture	Jun-23	Jun-23	Oct-23
285	DCS 4: Supply, delivery and off-loading of hollow round metal sections, hot rolled for Production Workshops and Agriculture	Jun-23	Jun-23	Oct-23
286	DCS 9: Supply, delivery and off-loading of rough sawn clear saligna timber to DCS.	Jun-23	Jun-23	Oct-23
287	DCS 10: Supply, delivery and off-loading of veneered medium and high density fibre boards.	Jun-23	Jun-23	Oct-23
288	Supply, delivery and off-loading, installation and commissioning (where applicable) of Production Workshops, Repair Workshops & Equipment, Cleaners (Refrigerators & Air-Conditioners) in Uprington Standerton.	May-23	Jun-23	Aug-23
289	Supply, delivery and off-loading of textile fabric and toweling material to DCS.	May-23	Jun-23	Aug-23
290	Animal Feed for Production Workshops and Agriculture	May-23	May-23	Aug-23
291	Inventory Clothing Unit & job clothing for Production Workshops and Agriculture	May-23	May-23	Aug-23
292	T & S DDM: Accommodation for Personal development	May-23	May-23	Aug-23
293	Travel and Subsistence for HIV/AIDS	May-23	May-23	Aug-23
294	Travel Management services	May-23	May-23	Aug-23
295	Control room support and maintenance	Apr-23	Apr-23	May-23
296	Procurement and construction of fuel tanks (bulk and day storage for standby generators)	Apr-23	Apr-23	May-23
297	Maintenance of production workshop at Witbank Management Area	Apr-23	Apr-23	May-23
298	Oem Resources allocated to Zonderwater Training College: Construction of a guard house at main entrance and construction of ablution facilities at the abattoir gate by choice of a cable mount.	Apr-23	Apr-23	May-23
299	Oem Resources allocated to Zonderwater Training College for the procurement of a standby generator	Apr-23	Apr-23	May-23
300	Construction of facilities for training and programmes on existing sites nationally	Apr-23	Apr-23	May-23
301	Installation of perimeter fence at Carolina Correctional Centre	Apr-23	Apr-23	May-23
302	Replacement of kitchen and laundry equipment within Caledonia Management Area at Douglas Correctional Centre	Apr-23	May-23	Jun-23
303	Supply and Installation of the Groenpunt Water Treatment Plant emergency standby backup generator - 2022/23	Apr-23	Apr-23	May-23



3	Appointment of a service provider to render cleaning services, food services and, fumigation, hygiene services and pest abatement for the Department of Mineral Resources and Energy (DMRE) Free State Regional Office (Wahlburg)	May-23	Jun-23	Jul-23
4	Appointment of a service provider to render cleaning services, food services and, fumigation, hygiene services and pest abatement for the Department of Mineral Resources and Energy (DMRE) Western Cape Regional Office (Cape Town)	May-23	Jun-23	Jul-23
5	Appointment of a service provider to provide security guarding services at the Klerkskop Regional Office for a period of 36 months	Apr-23	May-23	Jun-23
6	Appointment of a service provider to lease x-ray security inspection systems and walkthrough metal detectors for the Head Office (Durban, Matieland Haven and Tlokweng Campus) for a period of 24 months	May-23	Jun-23	Jul-23
7	Appointment of a panel of service providers to render Marketing (Display, indoor and outdoor marketing) services to the DMRE for a period of 36 months	May-23	Jun-23	Jul-23
8	Appointment of a panel of service providers for the supply, installation and maintenance of Solar Home Systems for the period of thirty-six (36) months.	May-23	Jun-23	Jul-23
<b>Name of Institution: Environmental Affairs</b>				
<b>Contact Details: Mr. Neneke L. Mabinani: 012 4139994/0123999043</b>				
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
1	Appointment of a service provider to draft the business plan for the Bethul Dam Community project.	May-23	May-23	Jun-23
2	Appointment of a service provider to conduct an audit/verification of the management effectiveness assessment of South African accredited areas and identify additional opportunities aimed at improving the compliance and reliability of	Jun-23	Jun-23	Jul-23
3	Appointment of a service provider to enhance and strengthen the identified gaps and features on the met-tax online <b>tools improve its functionality and usability for the assessment of proposed action</b>	Jun-23	Jun-23	Jul-23
4	Appointment of a service provider to enhance the protected areas and conservation area reports on the protected areas register <b>web online tool</b>	Jun-23	Jun-23	Jul-23
5	Biodiversity economy <b>Mapa Hub</b> feasibility studies.	May-23	May-23	Jun-23
6	Appointment of service provider to conduct transaction related advisory services regarding commercial utilisation of <b>Assessment Issues</b> (booklet)	May-23	May-23	Jun-23
7	Appointment of service provider to conduct a resource assessment on <b>Sciencority</b> (manus)	Jun-23	Jun-23	Jul-23
8	Review the BMPs (Lons)	Apr-23	May-23	Jun-23
9	Gasline notice and newspaper advert for publication for implementation and public participation.	May-23	May-23	Jun-23
10	Development of the draft <b>Isipah</b> BMP/Strategy.	Apr-23	May-23	Jun-23
11	The Appointment of a qualified Service Provider to render services by developing a National Wetland Policy for South Africa for the Department of Forestry, Fisheries and the Environment for a Period of 18 Months	May-23	May-23	Jun-23
12	Appointment of a service provider to develop a Biodiversity Sector Response Plan to Zoonotic Diseases at the <b>International Bioscience Centre, But a detailed LDC/LEARN</b> .	May-23	May-23	Jun-23
13	Appointment of service provider to cost the implementation of the White Paper on Conservation and Sustainable Use	May-23	May-23	Jun-23
14	Appointment of a service provider to assist DFFE with the drafting of Assessment Endpoints for Environmental Risk Assessment of <b>Genetically Modified Organisms</b>	May-23	May-23	Jun-23
15	Vehicle hire, catering and transport for National stakeholder consultation workshops across nine provinces for the development of the national marine species strategy and action plan.	May-23	May-23	Jun-23
16	Appointment of service provider for GEF Funding Activity "Global Biodiversity Framework Early Action Support Project: Rapid review of the <b>NEMBA</b> for alignment with the Kunming-Montreal Global Biodiversity Framework"	May-23	May-23	Jun-23
17	Development of RWMPs for 1 Metro, 3 DM and 3 LM for 18 months	May-23	May-23	Jun-23
18	Appointment of a Panel of Seven (7) Experts in various fields to form a panel to provide Advisory Services to the Department of the Provincial Reconstruction Institutions (DPRIs) for a period of three	May-23	May-23	Jun-23
19	The appointment of a service provider to develop an inventory of chemicals in products (CIPS), associated hazards, risks, and a management strategy for South Africa.	Jun-23	Jun-23	Jul-23
20	Purchase of yellow fleet/electric management vehicles.	May-23	May-23	Jun-23
21	Procurement of equipment and machinery in support of SMMEs involved in waste recycling inside and outside the <b>Karoo National Park</b> .	May-23	May-23	Jun-23
22	Appointment of service provider to design, develop and implement a web-based platform for meat waste generation and SMMEs involved in the <b>waste circular economy</b> .	May-23	May-23	Jun-23
23	The appointment of the service provider to support the national department of Environmental Affairs (DEA) in assisting the Resilience Committee for Meteorological Services (RCMS) in verifying the South African Weather	Apr-23	May-23	Jun-23
24	The appointment of a service provider to develop a comprehensive nationwide non-industrial atmospheric emission inventories for air quality management in South Africa.	May-23	May-23	Jun-23
25	Appointment of a service provider for the supply, installation and commissioning of low-cost air quality monitoring sensors for the department of forestry, fisheries and the environment, as well as the maintenance, repairs and technical support of the sensors for a period of five (5) years.	Jun-23	Jun-23	Jul-23
26	Rehabilitation of Kudu's Wetland at Xilima dam in Arerehole district municipality.	May-23	May-23	Jun-23
27	Awareness and education for land management at Xilima dam in Arerehole district municipality.	May-23	May-23	Jun-23
28	Supply and installation of an early detection camera system.	May-23	May-23	Jun-23
29	Creation of firebreaks at high-fire communities.	May-23	May-23	Jun-23
30	The appointment of a principal agent to perform steps that leads to the appointment and management of a contractor to build a <b>firefighting training academy in the garden route district municipality</b> .	May-23	May-23	Jun-23
31	Construction of a fire training academy in the garden route district municipality.	May-23	May-23	Jun-23
32	Early warning systems for flood and lightning.	May-23	May-23	Jun-23
33	Ecosystem based adaptation goods and services to reduce impact of flooding.	May-23	May-23	Jun-23
34	Storm water catchers to capture excess run-off from flooding.	May-23	May-23	Jun-23
35	Education, training, and awareness to cope with the impacts of flooding.	Jun-23	Jun-23	Jul-23
36	Mid-term evaluation for the adaptive capacity facility.	May-23	May-23	Jun-23
37	Mid-term financial audit for the adaptive capacity facility.	Jun-23	Jun-23	Jul-23
38	Procurement of ERDAS imagine computer software for the chief directorate, climate change mitigation and specialist regional services.	May-23	May-23	Jun-23
39	Oracle FPP license renewal	May-23	May-23	Jun-23
40	Appointment of service provider for an Oracle and EDMS upgrade for a period of 1 year for the department.	May-23	May-23	Jun-23
41	Appointment of a service provider to implement the project management tool for a period of one year for the <b>Department of Forestry, Fisheries and the Environment</b> .	May-23	May-23	Jun-23
42	Renewal of Oracle EDMS database licenses for 2023/24 financial year.	May-23	May-23	Jun-23
43	Appointment of a service provider for coordinated and integrated permit system (CIPS) roll-out change management, <b>hardware user configuration, system support &amp; maintenance, user session for 3 years for the department</b> .	May-23	May-23	Jun-23
44	Appointment of a service provider for microbus renewal and maintenance for a period of 1 year for the department.	May-23	May-23	Jun-23
45	Appointment of service provider for bulk buy of laptops/desktops.	Jun-23	Jun-23	Jul-23
46	Appointment of service provider for SITA services.	May-23	May-23	Jun-23
47	Appointment of service provider for AI network security solution.	May-23	May-23	Jun-23
48	Appointment of service provider for managed services IT security.	Jun-23	Jun-23	Jul-23
49	Appointment of service provider for domain migration.	May-23	May-23	Jun-23
50	Appointment of service provider for datacentre consolidation.	May-23	May-23	Jun-23
51	Appointment of service provider for network infrastructure renewal.	May-23	May-23	Jun-23
52	Appointment of service provider for integrated EPMS.	May-23	May-23	Jun-23
53	Appointment of service provider for EPMS support & maintenance.	May-23	May-23	Jun-23
54	Appointment of service provider for cabling.	May-23	May-23	Jun-23
55	Media monitoring and analysis.	May-23	May-23	Jun-23
56	Media buying.	May-23	May-23	Jun-23
57	OFFE rebranding of offices.	May-23	May-23	Jun-23
58	Mac/Book software (for 3 years).	May-23	May-23	Jun-23
59	Renaming of office board rooms.	May-23	May-23	Jun-23
60	OFFE rebranding of offices.	May-23	May-23	Jun-23
61	Appointment of service provider for security for harbours and stations.	May-23	May-23	Jun-23
62	Appointment of a service provider to render physical security services at environmental house, archives, Pretoria in the department of forestry, fisheries and the environment for a period of thirty-six (36) months.	Jun-23	Jun-23	Jul-23
63	Appointment of service provider for steering services.	May-23	May-23	Jun-23
64	Procurement and conversion of fire fighters' trucks.	May-23	May-23	Jun-23
65	Procurement of occupational hygiene instruments.	May-23	May-23	Jun-23
66	Generic ofhs training.	May-23	May-23	Jun-23
67	Occupational hygiene surveys.	May-23	May-23	Jun-23
68	Procurement of ofhs signage.	Jun-23	Jun-23	Jul-23
69	Design and procure evacuation diagrams for state owned.	May-23	May-23	Jun-23
70	Appointment of the service provider to set up records management storage facilities for project files in DFFE regional offices for the period of two (2) years.	May-23	May-23	Jun-23
71	Appointment of service provider to procurement of national stationary for registry, transport, security.	May-23	May-23	Jun-23
72	Appointment of service provider to purchase a shredder.	Apr-23	Apr-23	May-23
73	Perform restoration projects on mechanical and electrical elements.	May-23	May-23	Jun-23
74	Appointment of service providers for procurement of national cleaning consumables.	Jun-23	Jun-23	Jul-23
75	Design and procure evacuation diagrams for state owned.	Jun-23	Jun-23	Jul-23
76	Appointment of service provider to conduct skills audit for DFFE staff.	May-23	May-23	Jun-23
77	Appointment of panel of speakers for DFFE learning network.	May-23	May-23	Jun-23
78	Appointment of service provider for training and development (AET).	May-23	May-23	Jun-23
79	PMDS system enhancement.	Jun-23	Jun-23	Jul-23
80	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Limpopo, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
81	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Mpumalanga, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
82	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the North West, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
83	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Free State, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
84	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Eastern Cape, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
85	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Northern Cape, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
86	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Western Cape, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
87	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Eastern Cape, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
88	Appointment of accredited training providers for the implementation of training and manage OHS compliance in the Free State, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
89	Appointment of accredited training providers for the provision of functional training in Mounalange, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
90	Appointment of accredited training providers for the provision of functional training in North West, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
91	Appointment of accredited training providers for the provision of functional training in Free State, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23
92	Appointment of accredited training providers for the provision of functional training in Gauteng, Youth Environmental Service 2025 projects.	May-23	May-23	Jun-23







18	Small Vessels Surveyor Training Programme	May-23	Jun-23	Aug-23
19	Regulation 224B High - Cube Containers	May-23	Jun-23	Aug-23
20	TRP Illegal Taxis survey	Apr-23	May-23	Jul-23
21	PT Technical Advisory Services	Apr-23	May-23	Jul-23
22	Implementation of IPTNs in 2 DMs	Apr-23	Apr-23	Jun-23
23	Financial Framework: National Learner Transport	Apr-23	Apr-23	Jun-23
24	Rail Strategic Infrastructure Planning	Apr-23	May-23	Jul-23
25	National Deviation Strategy	May-23	Jun-23	Aug-23
26	Development Component: Technical Capacity for Establishment of Rail Component	May-23	Jun-23	Aug-23
27	REERC - Frameworks for Accessing the Rail Network	May-23	Apr-23	Jun-23
28	Central Data Repository for roads	May-23	May-23	Jul-23
29	Provision of Technical Support Services: Shambe Dorke	Apr-23	May-23	Jul-23
30	Evaluation of the National Road Safety Strategy	May-23	Jun-23	Jul-23
<b>Name of Institution: Water and Sanitation (Water Trading Entry)</b> <b>Contact Details: Mr. Mphahlele, 012 412 336 8021 / Mphahlele@des.gov.za (012 336 8486)</b>				
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	language services	Apr-23	May-23	Jun-23
2	to analyse media coverage from all over the country regarding water issues	Apr-23	May-23	Jun-23
3	flight and accommodation	Apr-23	May-23	Aug-23
4	aircondition	Apr-23	Apr-23	Jun-23
5	plumbing services	May-23	Jun-23	Aug-23
6	electrical services	May-23	Jun-23	Aug-23
7	telephone/fixed line services	May-23	Jun-23	Aug-23
8	installations of access control systems	Apr-23	May-23	Jul-23
9	transactional advisors	Apr-23	May-23	Jul-23
10	security strategy implementation	Apr-23	May-23	Jul-23
11	fire back-ups	Jul-23	Aug-23	Nov-23
12	Wastewater management level 2 plan	Jul-23	Aug-23	Nov-23
13	bridging study- lower orange river - veldsdrif/hoorsdrower dam	Feb-23	Apr-23	Jul-23
14	barbed wire dam raising conveyance infrastructure: eia	Apr-23	May-23	Aug-23
15	verbeiding/level dam: technical feasibility study	Apr-23	May-23	Aug-23
16	pre-feasibility study to develop water resources for musina pipelines, musina dam off channel scheme, musina dam, musina transmission infrastructure	Apr-23	May-23	Aug-23
23	pre-feasibility study for potential options to transfer water from the komati river system to augment the olifants river system	Jun-23	Jul-23	Nov-23
24	replacement of a500t and gho ass instrument with ipcos	Jun-23	Jul-23	Nov-23
25	replacement of obsolete goms instrument in organic laboratory	Jun-23	Jul-23	Nov-23
26	development of a database for nairimp	May-23	May-23	Jul-23
27	1. fully automatic total station D 5 11000, monitoring station with service and maintenance	May-23	Jul-23	Sep-23
28	expansion of ground water monitoring sites in eastern cape	May-23	Jul-23	Sep-23
30	acid mine drainage monitoring in mpumalanga region	Apr-23	May-23	Jul-23
31	developing a national real-time data management system (rdms)	Jun-23	Jul-23	Oct-23
32	bits for gauging weirs	May-23	Jun-23	Aug-23
33	appointment of a service provider for development of a learning system for the (environmental management specialists (blue economy) and water use compliance monitoring and enforcement officials) and maintenance (waste discharge charge system) (wcds) implementation of the mitigation charge in the west ern	Apr-23	Jun-23	Aug-23
<b>Name of Institution: Department of Sports Arts and Culture (DSAC)</b> <b>Contact Details: Ms. Shilwe Patena, 012 441 3042 / rshilwe@des.gov.za</b>				
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Appointment of a service provider to conduct a feasibility study for the development of the Izandweni Interpretive Centre.	Apr-23	May-23	Jun-23
2	Appointment of the service provider to do historical research on the South African Galleries for the Department of Sports, Arts and Culture (DSAC).	Apr-23	May-23	Jun-23
3	Appointment of a service provider for appointment of a sculptor to develop a statue for Charlotte Maxeke statue	Jun-23	Jul-23	Aug-23
4	Appointment of a service provider to develop a bust for Adelaide Tambo	Jun-23	Jul-23	Aug-23
5	Appointment of a service provider to render garden services for a period of thirty-six months for three premises of the National Archives and Records Service of South Africa (NARS-SA).	Apr-23	May-23	Jul-23
6	Appointment of a service provider to render cleaning and hygiene services for a period of thirty-six months for three premises of the National Archives and Records Service of South Africa (NARS-SA).	Apr-23	May-23	Jul-23
7	Appointment of the service provider for the evaluation of the performance of the ring-fenced for sport allocation within the municipal infrastructure grant (MIG)	Jun-23	Jul-23	Sep-23
8	Appointment of a service provider for the revision of norms and standards for sport infrastructure development and management	Apr-23	May-23	Jul-23
9	Appointment of a service provider to conduct sport facilities audit and set up geographic information system (GIS) on behalf of the department	May-23	Jun-23	Aug-23
10	Appointment of a placement agency/company to provide the department with two candidate construction project assignments	Apr-23	May-23	Aug-23
11	Appointment of the gateway review panel bid by a registered professional for the infrastructure programme	May-23	Jun-23	Sep-23
12	Appointment of the Project Management Unit	Apr-23	Jun-23	Jul-23
13	Appointment of a service provider to supply gym equipment for the DSAC wellness centre	May-23	May-23	Jun-23
14	Appointment of a service provider to manage the DSAC Wellness centre (Gym)	Apr-23	Apr-23	Jun-23
15	Storage area network upgrade	Apr-23	Jun-23	Jul-23
16	Performance reporting system for Public Entities	Apr-23	Jun-23	Jul-23
17	The Craft Awards Incubator	May-23	Jun-23	Aug-23
18	Design Market Access	May-23	Jun-23	Aug-23
19	Beautiful Things: Exhibition and retail incubator	May-23	Jun-23	Aug-23
20	Design Working Committee to assist in the establishment of the Design Council and Design Policy	May-23	Aug-23	Oct-23
21	Appointment of a service provider to curate and manage a Youth schools event based – The National School Arts Championships	May-23	Jul-23	Aug-23
22	Website and intranet	Jun-23	Aug-23	Sep-23
23	Event Management Omnibus	Apr-23	Jun-23	Sep-23
24	Media buying agency	Jun-23	Aug-23	Oct-23
25	Marketing Activators Omnibus	Apr-23	Jul-23	Sep-23
26	COBIT Assessment (IT Governance Services)	Apr-23	Jul-23	Aug-23
27	Storage Area Network upgrade (Through BITA Transversal Contract)- National Archives component	Apr-23	Jun-23	Jul-23
<b>Name of Institution: Department of Agriculture, Land Reform &amp; Rural Development (Deeds Registration Trading Account -CRD)</b> <b>Contact Details: Mr. Shilwe Patena, 012 338 7503 / ShilwePatena@des.gov.za</b>				
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Leasing and Installation of Airconditioners in all Deeds Registries	Apr-23	Apr-23	May-23
2	Supply, Delivery and Installation of Office Furniture, Bloemfontein Deeds Registry	Apr-23	Apr-23	May-23
3	Support and Maintenance of Electronic Security System in 10 Deeds Registries	Apr-23	Apr-23	May-23
4	Supply, Delivery and Installation of Office Furniture, Johannesburg Deeds Registry	Apr-23	Apr-23	May-23
5	Renewing and Branding of Deeds Registries	Apr-23	Apr-23	May-23
6	Leasing of Telephone Management and Switchboard Systems at Bloemfontein and Vryburg Deeds Registries	Apr-23	Apr-23	May-23
7	Rendering of Cleaning and Hygiene Services at Cape Town Deeds Registry	Apr-23	Apr-23	May-23
8	Scanning, Verification (Software License and Support and Maintenance	Apr-24	Apr-23	May-23
9	Procurement of Acrobat Licenses	Apr-23	Apr-23	May-23
10	Purchasing of Numbering Machines	Apr-23	May-23	May-23
11	Rendering of Project Accountant Services to Manage Electronic Deeds Registration System (eDRS) Projects	Apr-23	May-23	May-23
12	Supply, Delivery and Installation of Office Furniture, Pietermaritzburg Deeds Registry	May-23	May-23	Jun-23
13	Supply, Delivery and Installation of Airconditioners, Pietermaritzburg Deeds Registry	May-23	May-23	Jun-23
14	Rendering of Cyber Security Services	May-23	May-23	Jun-23
15	Provision of Partitioning Services at Limpopo Deeds registry	Jun-23	Jun-23	Jun-23
16	Rendering of Cleaning and Hygiene Services at King Williams Town Deeds Registry	Jun-23	Jun-23	Jun-23
17	Supply, Delivery and Installation of Office Furniture, Limpopo Deeds Registry	Jun-23	Jun-23	Jun-23
18	Repair and Maintenance of Standby Generator at Kimberley and Mthatha Deeds Registries	Jun-23	Jun-23	Jul-23
19	Supply, Delivery and Installation of Office Furniture, Vryburg Deeds Registry	Jun-23	Jun-23	Jul-23
20	Supply, Delivery and Installation of Office Furniture, Mmabatho Deeds Registry	Jun-23	Jun-23	Jul-23
<b>Name of Institution: Department of Agriculture, Land Reform &amp; Rural Development</b> <b>Contact Details: Mr. Mphahlele, 012 338 8267 / Mphahlele@des.gov.za</b>				
<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closure date</b>	<b>Envisaged award date</b>
1	Appointment of a service provider to develop an integrated security policy framework for the Department of Agriculture, Land Reform and Rural Development	May-23	Jun-23	Aug-23
2	Appointment of a service provider to render general cleaning services to the Department of Agriculture, Land Reform and Rural Development for a period of 36 months at four (4) head office buildings	May-23	Jun-23	Aug-23
3	Appointment of a service provider to render pest control and fumigation services to the Department of Agriculture, Land Reform and Rural Development for a period of 24 months at head office buildings	May-23	Jun-23	Aug-23
4	Appointment of a service provider to render window cleaning services to the Department of Agriculture, Land Reform and Rural Development for a period of 12 months at head office buildings	May-23	Jun-23	Aug-23
5	Appointment of a service provider to render gardening and landscaping services to the Department of Agriculture, Land Reform and Rural Development for a period of 36 months at head office buildings	May-23	Jun-23	Aug-23
6	Appointment of a service provider to conduct a condition/building assessment on buildings of the Department of Agriculture, Land Reform and Rural Development	May-23	Jun-23	Aug-23





	208	Appointment of a service provider for the construction of a shearing shed at Emphaheni Village in Mount Frere under Enkhosini Local Municipality in the Alfred Nzo District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jun-23	Jun-23	Jul-23	
	209	Appointment of a service provider for the construction of three roads, irrigation system and refurbishment of existing structures for Enko Madoda Traditional Circumcision School at Mchibeni village under Encoth Mgama Local Municipality in the Chris Hani District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jun-23	Jun-23	Jul-23	
	210	Appointment of a service provider for the construction of an irrigation system at Mchibeni village under King Sabata Dalindyebo Local Municipality in the O. R. Tambo District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jun-23	Jun-23	Jul-23	
	211	Appointment of a service provider for the construction of Ngobho Farmer Production Support Unit under Engobo Local Municipality in the Chris Hani District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jun-23	Jun-23	Jul-23	
	212	Appointment of a service provider for the construction of a river crossing bridge at Sondenre Village at Cothea Bay under King Sabata Dalindyebo Local Municipality in the O. R. Tambo District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jul-23	Jul-23	Aug-23	
	213	Appointment of a service provider for the construction of Aluvenkwa Farmer Production Support Unit under Ndamaba Local Municipality in the Sarah Baerman District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jun-23	Jul-23	Sep-23	
	214	Appointment of a service provider for the construction of Koualamma Farmer Production Support Unit at Oudrift under Koualamma Local Municipality in the Sarah Baerman District Municipality, Eastern Cape for the Department of Agriculture, Land Reform and Rural Development	Jul-23	Jul-23	Aug-23	
	215	Appointment of a service provider for the upgrading and rehabilitation of rural access road to Oshoppo state farm in the Sanyacuna local municipality, Phelax Ka Seme district, Northern Cape Province for the Department of Agriculture, Land Reform and Rural Development in north west	May-23	Jul-23	Sep-23	
	216	Appointment of a service provider for the upgrading and rehabilitation of rural access roads to farms supported by Hengelo FFC in the Joe Moteng local municipality, John Tsamane district, Northern Cape Province for the Department of Agriculture, Land Reform and Rural Development in north west	May-23	Jul-23	Sep-23	
	217	Functional Application System Support SLA 3.3	May-23	Jul-23	Sep-23	
37		<b>Name of Institution: State Security Agency</b> <b>Contact Details: Mr. Enoch Jiyane, Procurement Officer, 012 426 2151</b>		<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Procurement Plan for the financial year 2023/2024 was not submitted				
38		<b>Name of Institution: Communications and Digital Technologies</b> <b>Contact Details: Mr. Robert Moya, HR Representative, 012 477 8963, employment@tda.gov.za</b>		<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Events Management for the Department	May-23	May-23	Jul-23	
	2	Appointment of Consultants to render different assignments for Internal Audit Unit for a Period of Three Years	May-23	May-23	Jul-23	
	3	Workflow management system	May-23	May-23	Jul-23	
	4	Microsoft Enterprise License Agreement	May-23	May-23	Jul-23	
	5	Phase 2 Migration of systems to SITA Private cloud	May-23	May-23	Jul-23	
	6	Firewall upgrade	May-23	May-23	Jul-23	
	7	Support with Internet and other collaboration	May-23	May-23	Jul-23	
	8	Network management tool	May-23	May-23	Jul-23	
	9	Managed Detection and Response service	May-23	May-23	Jul-23	
	10	Redundant 30 MB bitrate bandwidth via Microwave	May-23	May-23	Jul-23	
	11	Video Conferencing and Presentation Equipment in Boardrooms	May-23	May-23	Jul-23	
	12	Network Switch rooms biometric system	May-23	May-23	Jul-23	
	13	Server room air conditioning	May-23	May-23	Jul-23	
	14	IT Governance Roadmap	May-23	May-23	Jul-23	
	15	Media Monitoring Services and access to digital publications platform	May-23	May-23	Jul-23	
39		<b>Name of Institution: National School of Government</b> <b>Contact Details: Ms. M. Thabane, Tel: 012 461 8727, Mthabane@nsg.gov.za</b>		<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	No procurement activities above R500 000 for the quarter				
40		<b>Name of Institution: Department of Military Veterans</b> <b>Contact Details: Mr. Shonnon Mhlongo, 012 317 1310, shonnon.mhlongo@dmv.gov.za</b>		<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Appointment of a service provider to provide travel management services at the department of Military Veterans	May-23	May-23	Jul-23	
	2	Appointment of a service provider to provide scanning, imaging, indexing as well as handling management and offsite disposal for the department of Military Veterans	May-23	Jun-23	Aug-23	
		<b>Name of Institution: Department of Defence</b> <b>Contact Details: Ms. S. Khumalo, Tel: 012 365 5116</b>		<b>Envisaged advert date</b>	<b>Envisaged closing date</b>	<b>Envisaged award date</b>
	1	Concrete Slabs	May-23	Jun-23	Jul-23	
	2	Installation of integrated security system for Eco Park Origins	May-23	Jun-23	Jul-23	
	3	Construction of Pay Office at Eco Park Origins	May-23	Jun-23	Jul-23	
	4	ADP Supplies	May-23	Jun-23	Jul-23	
	5	Installation of virtual conferencing system	Jun-23	Jun-23	Jul-23	
	6	Office Furniture	Jun-23	Jul-23	Aug-23	
	7	Development of Command and Control Tools	Jun-23	Jul-23	Aug-23	
	8	vehicles	Jun-23	Jul-23	Aug-23	
	9	Printing of Doctrine and Development of Policies	Jun-23	Jul-23	Aug-23	
	10	Replace walk-in refrigeration at Himmerville and Uper Tugela Bases	May-23	Jun-23	Jul-23	
	11	vehicles (Cargo Trucks) for Pongola, Ndamo and Merrivale Bases	May-23	Jun-23	Jul-23	
	12	Mobile Toilets and Showers	May-23	Jun-23	Jul-23	
	13	Tyres and Tubes	May-23	Jun-23	Jul-23	
	14	Kitchen Equipment for Ladybrand and Fouriesburg Bases	Jun-23	Jun-23	Jul-23	
	15	ADP Supplies	Jun-23	Jul-23	Aug-23	
	16	Computers and Laptops	Jun-23	Jul-23	Aug-23	
	17	Printers and Fax Machines	Jun-23	Jul-23	Aug-23	
	18	Photocopy Machines	Jun-23	Jul-23	Aug-23	
	19	Animal Feeding	May-23	Jun-23	Jul-23	
	20	Configuration Management SLA 1.3	May-23	Jun-23	Jul-23	
	21	Technical Support SLA 3.2	May-23	Jun-23	Jul-23	
	22	Functional Application System Support SLA 3.3	May-23	Jun-23	Jul-23	
	23	Database and Server Administration SLA 3.5	Jun-23	Jun-23	Jul-23	
	24	Application Software/Oracle Licenses SLA 3.10	Jun-23	Jul-23	Aug-23	
	25	Decentralised CALMS Training SLA 3.11	Jun-23	Jul-23	Aug-23	
	26	Total 32 whelp fully capacitated	Jun-23	Jul-23	Aug-23	
	27	Procurement of Flaps and Peripherals Forecast Flaps: 1 000 Flaps for R100 each = R 100 000	May-23	Jun-23	Jul-23	
	28	Disposal Services @ R750 000	May-23	Jun-23	Jul-23	
	29	Coupler Services @ R150 000	May-23	Jun-23	Jul-23	
	30	Procurement of Tests and Tapsulins. High Load: 80 @ R100 = R8 000 Low Load: 80 @ R100 = R8 000	May-23	Jun-23	Jul-23	
	31	Procurement of Tests and Tapsulins. High Load: 80 @ R100 = R8 000 Low Load: 80 @ R100 = R8 000	Jun-23	Jul-23	Aug-23	
	32	Procurement of Tests and Tapsulins. Flow Test Photo Room (x4), 240 @ 2 400 = R1 008 000	Jun-23	Jul-23	Aug-23	
	33	Specification Writing and Upload @ R200 000	Jun-23	Jul-23	Aug-23	
	34	Contracting of Quality Assurance @ R1 000 000	Jun-23	Jul-23	Aug-23	
	35	Procurement of CD Headgear Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	Jun-23	Jul-23	Aug-23	
	36	Procurement of CD Equipment Total: 200 @ R1 000 = R200 000 R1 000 @ R1 000 = R100 000	May-23	Jun-23	Jul-23	
	37	Procurement of CD Equipment Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	May-23	Jun-23	Jul-23	
	38	Procurement of CD Equipment Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	May-23	Jun-23	Jul-23	
	39	Procurement of CD Equipment Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	May-23	Jun-23	Jul-23	
	40	Procurement of CD Equipment Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	May-23	Jun-23	Jul-23	
	41	Procurement of various paracetamol, dress and headgear Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	Jun-23	Jul-23	Aug-23	
	42	Procurement of Footwear Mops Various sizes: 5 000 of R16 258 = R81 258 000 R16 176 018	Jun-23	Jul-23	Aug-23	
	43	Maintenance of Security Systems for the SA Army Signal Formation	Jun-23	Jul-23	Aug-23	
	44	Procurement of ADP Supplies for use by the SA Army Signal Formation HQ.	Jun-23	Jul-23	Aug-23	
	45	Petrol	May-23	Jun-23	Jul-23	
	46	Diesel (April 2023)	Apr-23	May-23	Jun-23	
	47	Diesel (May 2023)	May-23	Jun-23	Jul-23	
	48	Diesel (June 2023)	Jun-23	Jul-23	Aug-23	
	49	Petrol (April 2023)	Apr-23	May-23	Jun-23	
	50	Petrol (May 2023)	May-23	Jun-23	Jul-23	
	51	Petrol (June 2023)	Jun-23	Jul-23	Aug-23	
	52	Diesel (April 2023)	Apr-23	May-23	Jun-23	
	53	Petrol (April 2023)	Apr-23	May-23	Jun-23	
	54	Procurement of stretchers (Baring 3)	May-23	Jun-23	Jul-23	
	55	Procurement of 3 ton forklifts (3)	May-23	Jun-23	Jul-23	
	56	Procurement of 5 ton forklifts (2)	May-23	Jun-23	Jul-23	
	57	Procurement of 10 ton forklifts (2)	May-23	Jun-23	Jul-23	
	58	Procurement of aircraft tow tractors (20)	Jun-23	Jun-23	Jul-23	

59	Procurement of Truck mounted 28 in chery picker (1)	Jun-23	Jul-23	Aug-23
60	Procurement of refuse truck (2)	Jun-23	Jul-23	Aug-23
61	Procurement of Tractor 68 KWA 4X4 (10)	Jun-23	Jul-23	Aug-23
62	Procurement of 10 ton Roll Deck (3)	Jun-23	Jul-23	Aug-23
63	M&R Fire & Rescue (MCT)	May-23	Jun-23	Jul-23
64	Hydro Carbon Spillage at AFB MKD	May-23	Jun-23	Jul-23
65	M&R Airfield Landing Systems & AARB	May-23	Jun-23	Jul-23
66	Bio-Sol Aviation fuel treatment	May-23	Jun-23	Jul-23
67	Leasing of drafting office program 3 Year contract.	Jun-23	Jun-23	Jul-23
68	AFB MKD Music Roof Repair.	Jun-23	Jul-23	Aug-23
69	AFB MKD Runway repair.	Jun-23	Jul-23	Aug-23
70	AFB MKD Runway services repair (Cabling and Lights)	Jun-23	Jul-23	Aug-23
71	AFB Hqt Runway services repair (Cabling and Lights)	Jun-23	Jul-23	Aug-23
72	AFB Yqst replacing perimeter fence next the N1	May-23	Jun-23	Jul-23
73	AFB Lbwg M & R Hanger roofs, Doors and Windows	May-23	Jun-23	Jul-23
74	AFB Lbwg M&R and replacement of perimeter & Bomb dump fences.	May-23	Jun-23	Jul-23
75	AFB Bqst M&R of kitchen facilities	May-23	Jun-23	Jul-23
76	AFB Bqst M&R and replacement of perimeter Bob Roger Park & Bomb dump fences.	Jun-23	Jun-23	Jul-23
77	AFB Bqst M&R on the Hardstand	Jun-23	Jul-23	Aug-23
78	AFB Bqst M&R on the Aircraft movement gates.	Jun-23	Jul-23	Aug-23
79	AFB Bqst M&R Sepsis Sewer system at De Wet Bomb Range	Jun-23	Jul-23	Aug-23
80	AFB Bqst M&R and replace fence at De Wet Bomb Range	Jun-23	Jul-23	Aug-23
81	M&R Landward Fuel System (AFB Yqst)	May-23	Jun-23	Jul-23
82	Folders Various Coloured	May-23	Jun-23	Jul-23
83	Placer Duplicating Copy White: 80.0 GSM/237.0 MM L/D X 210.0 MM W	May-23	Jun-23	Jul-23
84	Desk Broadcloth Blue Grey	May-23	Jun-23	Jul-23
85	Desk Camouflage	Jun-23	Jun-23	Jul-23
86	Jeans Various	Jun-23	Jul-23	Aug-23
87	Jackets Women (Tunic)	Jun-23	Jul-23	Aug-23
88	SAF Utility Cap Blue Grey F/D	Jun-23	Jul-23	Aug-23
89	Shirts Men Various	Jun-23	Jul-23	Aug-23
90	Folders Various Brown	May-23	Jun-23	Jul-23
91	Forms, Pinned Various	May-23	Jun-23	Jul-23
92	Books Roll Call	May-23	Jun-23	Jul-23
93	Shirts Women Coverall B/Floater	May-23	Jun-23	Jul-23
94	Jackets Women (Tunic)	Jun-23	Jun-23	Jul-23
95	Shirts Women Various	Jun-23	Jul-23	Aug-23
96	Shirts Women Various	Jun-23	Jul-23	Aug-23
97	Blacks Women Various	Jun-23	Jul-23	Aug-23
98	Belts Various	Jun-23	Jul-23	Aug-23
99	Honeywell Aircraft Navigation Data Services	May-23	Jun-23	Jul-23
100	Rockwell Collins Aircraft Navigation Data Services	May-23	Jun-23	Jul-23
101	Avionics/Sensor Aircraft Navigation Data Services	May-23	Jun-23	Jul-23
102	Boeing Jeppesen Flight Planning Software and Echarts Licenses, and Online Exams	May-23	Jun-23	Jul-23
103	Arney Manual Revision Services and Enroute Charts	Jun-23	Jun-23	Jul-23
104	Module Connector (C19225AAMP)	Jun-23	Jul-23	Aug-23
105	NCU (C18143AC05)	Jun-23	Jul-23	Aug-23
106	Title Indicator (9377-708-20-10)	Jun-23	Jul-23	Aug-23
107	MFD (04)	Jun-23	Jul-23	Aug-23
108	Sight Electronic Unit	May-23	Jun-23	Jul-23
109	Overhaul FCUS	May-23	Jun-23	Jul-23
110	IBC	May-23	Jun-23	Jul-23
111	Hydraulic Pump Repairs	May-23	Jun-23	Jul-23
112	Composite Repairs in D-Shops	Jun-23	Jun-23	Jul-23
113	Hydraulic Repairs	Jun-23	Jul-23	Aug-23
114	Transmission Repairs	Jun-23	Jul-23	Aug-23
115	O3 Avionics Repairs	Jun-23	Jul-23	Aug-23
116	Rocket Pod Spares	Jun-23	Jul-23	Aug-23
117	Environmental Control System (ECS)	May-23	Jun-23	Jul-23
118	DHS Conference room (C19225AAMP)	May-23	Jun-23	Jul-23
119	DHS general building maintenance (Day-to-day) C18143AC05	May-23	Jun-23	Jul-23
120	Safety rescue supplies (9377-708-20-10)	May-23	Jun-23	Jul-23
121	M & R: Radio and television comm equipment (04)	Jun-23	Jun-23	Jul-23
122	Passenger motor vehicles (SOT)	Jun-23	Jul-23	Aug-23
123	Kitchen and tea room M & R (AMTS-11000-7)	Jun-23	Jul-23	Aug-23
124	DHS Oryx simulator training (C18143AC05)	Jun-23	Jul-23	Aug-23
125	MK001E1 Armoured Life Preserver (B1.05 and)	Jun-23	Jul-23	Aug-23
126	Petrol	Apr-23	May-23	Jun-23
127	Diesel	Apr-23	May-23	Jun-23
128	Petrol (April 2023)	Apr-23	May-23	Jun-23
129	Petrol (May 2023)	May-23	Jun-23	Jul-23
130	Petrol (June 2023)	Jun-23	Jun-23	Jul-23
131	JAF A1 (April 2023)	Apr-23	May-23	Jun-23
132	JAF A1 (May 2023)	May-23	Jun-23	Jul-23
133	JAF A1 (June 2023)	Jun-23	Jun-23	Jul-23
134	JAF A1 (July 2023)	Apr-23	May-23	Jun-23
135	Diesel (April 2023)	May-23	Jun-23	Jul-23
136	Diesel (May 2023)	Jun-23	Jun-23	Jul-23
137	Diesel (June 2023)	Jun-23	Jun-23	Jul-23
138	SAF (AFB Lbwg)	Apr-23	May-23	Jun-23
139	3 year Certification of the Deep Submergence Rescue Vehicle Seat onboard MANT	Apr-23	May-23	Jun-23
140	Various stores for Submarines as required by Operational Submarine	Apr-23	May-23	Jun-23
141	Data Entry Keyboard Data	Apr-23	May-23	Jun-23
142	Regulating Valve	Apr-23	May-23	Jun-23
143	Fuel Transfer Pump	May-23	May-23	Jun-23
144	Lubricating Oil Pump	May-23	Jun-23	Jul-23
145	Lube Oil Pump	May-23	Jun-23	Jul-23
146	Maintenance Kit	May-23	Jun-23	Jul-23
147	Alternator	May-23	Jun-23	Jul-23
148	Condenser	Jun-23	Jul-23	Aug-23
149	PLC Operator LCD	Jun-23	Jul-23	Aug-23
150	Battery Valve DN 200	Jun-23	Jul-23	Aug-23
151	Battery Valve DN 150	Jun-23	Jul-23	Aug-23
152	1/2"MM Rough Mounting Spares	Apr-23	May-23	Jun-23
153	3/8"MM Pistol PS Battery Mounting Spares	Apr-23	May-23	Jun-23
154	3/8"MM Dual Purpose Gun Spares	May-23	May-23	Jun-23
155	5.56mm AR	May-23	Jun-23	Jul-23
156	Lubricating oil Castrol HX SAE 30	May-23	Jun-23	Jul-23
157	Lubricating oil engine SAE 20W50	May-23	Jun-23	Jul-23
158	Lubricating oil weapon	May-23	Jun-23	Jul-23
159	Lubricating oil engine SAE 15W40	Jun-23	Jul-23	Aug-23
160	Lubricating oil Gear	Jun-23	Jul-23	Aug-23
161	Lubricating oil Hydraulic	Jun-23	Jul-23	Aug-23
162	Adhesive, coolant	Jun-23	Jul-23	Aug-23
163	Anti flash Gear	Jul-23	Aug-23	Aug-23

164	Farmhought Sun	Apr-23	May-23	Jun-23
165	Reinwater Spares and Service Kits	Apr-23	May-23	Jun-23
166	Proseur Oil and Grease	May-23	May-23	Jun-23
167	Compressor Spares	May-23	Jun-23	Jul-23
168	Driving Orings and tubing	May-23	Jun-23	Jul-23
169	Various stores for Police Resourcing equipment	May-23	Jun-23	Jul-23
170	Various Stores Safety Special Purpose Clothing	May-23	Jun-23	Jul-23
171	M&R of Mechanical Equipment Western Cape	Jun-23	Jul-23	Aug-23
172	M&R of Mechanical Equipment KwaZulu Natal	Jun-23	Jul-23	Aug-23
173	M&R of Electrical Equipment Western Cape	Jun-23	Jul-23	Aug-23
174	Procurement of clothing special activities	Apr-23	May-23	Jun-23
175	Procurement of various footwear for women	Apr-23	May-23	Jun-23
176	Procurement of cut, make and trim contract	May-23	May-23	Jun-23
177	Procurement of accreditation contract	May-23	Jun-23	Jul-23
178	Procurement of Wet and Dry Rations	May-23	Jun-23	Jul-23
179	Procurement of Patrol Ration Packs and Submarine Emergency Rations	May-23	Jun-23	Jul-23
180	Procurement of Cleaning and Polishing Compounds	May-23	Jun-23	Jul-23
181	Procurement of Various Items and Trainers	Jun-23	Jul-23	Aug-23
182	Procurement of Plastic control agents and Disinfectants	Jun-23	Jul-23	Aug-23
183	Procurement of Photostat Paper White A4	Jun-23	Jul-23	Aug-23
184	Procurement of five (5) fire and Rescue Vehicles for NIS Fire Dept (R0022320)	Jun-23	Jul-23	Aug-23
185	32 Ton Loader	Apr-23	May-23	Jun-23
186	Heavy Duty recovery Tractor	Apr-23	May-23	Jun-23
187	Tipper Truck (7 Ton payload, 3.8m3 capacity Tipper Truck with dual rear wheels.	May-23	May-23	Jun-23
188	Tractors Agricultural	May-23	Jun-23	Jul-23
189	5 Ton Refrigerator Truck (5 Ton payload Refrigerator Truck with dual rear wheels, fitted with Laundry Contact	May-23	Jun-23	Jul-23
191	Laundry Contact	May-23	Jun-23	Jul-23
192	Installation of new Fuel Pumps & Tools for SA Navy East Dockyard	Jun-23	Jul-23	Aug-23
193	Procurement of Anti-Invasive Species Eradication Contract	Jun-23	Jul-23	Aug-23
194	Transport Workshop Equipment	Jun-23	Jul-23	Aug-23
195	Office Furniture	Jun-23	Jul-23	Aug-23
196	Security Bars and Gates	Apr-23	May-23	Jun-23
197	Recreation to Bldg No 79	Apr-23	May-23	Jun-23
198	Substations Nc01/2 and 3 CO 2 Systems	May-23	May-23	Jun-23
199	Fire Detection System (Bldg No 6) 80,79,76,74,71,78,65 and 39	May-23	Jun-23	Jul-23
200	Repairs and Upgrade: Fire, Smoke and Pump House	May-23	Jun-23	Jul-23
201	Reinforce Bldg No 39, Civic, Services, LRI and Alton	May-23	Jun-23	Jul-23
202	Workshop Sprinkler System	May-23	Jun-23	Jul-23
203	Workshop Compressed Air System	Jun-23	Jul-23	Aug-23
204	Workshop Electrical System	Jun-23	Jul-23	Aug-23
205	Substation 1-10 Civil and Security Rears	Jun-23	Jul-23	Aug-23
206	Mail Quays Repairs and Brick Paving	Jun-23	Jul-23	Aug-23
207	Flaming Dock Jetty	Apr-23	May-23	Jun-23
208	Farm Jet	Apr-23	May-23	Jun-23
209	Water Tower, Pump Room and Tanks (Bldg 66)	May-23	May-23	Jun-23
210	2000T Diesel Tank (Bldg 22)	May-23	Jun-23	Jul-23
211	32 000L Petrol and Diesel Fuel Farm Road Transport	May-23	Jun-23	Jul-23
212	7 Ton Truck with Mounted Crane	May-23	Jun-23	Jul-23
213	Roll Back Truck	May-23	Jun-23	Jul-23
214	12 Ton Truck	Jun-23	Jul-23	Aug-23
215	LDV Double Cab	Jun-23	Jul-23	Aug-23
216	10 Ton Transport Truck	Jun-23	Jul-23	Aug-23
217	10 Ton Refrigerator Truck	Jun-23	Jul-23	Aug-23
218	Halfback Road Vehicles	Apr-23	May-23	Jun-23
219	Light Duty Vehicle (LDV's) with Canopies	Apr-23	May-23	Jun-23
220	1 Ton LDV (Owner Tractor)	May-23	May-23	Jun-23
221	Salt Water Suction Pumps with Trailer	May-23	Jun-23	Jul-23
222	Repairs and Upgrade: Military Police Bldg No 4	May-23	Jun-23	Jul-23
223	Repairs and Upgrade: VP Accommodation Bldg No 10 and 7	May-23	Jun-23	Jul-23
224	Repairs and Upgrade: Transport Depot Bldg No 8, 5, 10, 11, 12, 13, 14	May-23	Jun-23	Jul-23
225	Installation, Replacement and Repairs Bldg No 29	Jun-23	Jul-23	Aug-23
226	Installation, Replacement and Repairs Bldg No 28	Jun-23	Jul-23	Aug-23
227	Repairs and Upgrade: Renovations to Patrol Squadron HQ Bldg No 32	Jun-23	Jul-23	Aug-23
228	5 Ton Truck Mounted Cherry Picker	Jun-23	Jul-23	Aug-23
229	IN VITRO DIAGNOSTIC SUBSTANCES READ	May-23	Jun-23	Jul-23
230	FUELS, SOLID	May-23	Jun-23	Jul-23
231	DRUGS	May-23	Jun-23	Jul-23
232	DRUGS	May-23	Jun-23	Jul-23
233	MEDICAL GASES	Jun-23	Jun-23	Jul-23
234	SPECIAL PATIENT FEEDS	Jun-23	Jul-23	Aug-23
235	ONCOLOGY DRUGS	Jun-23	Jul-23	Aug-23
236	MEDICAL SUPPLIES	Jun-23	Jul-23	Aug-23
237	MEDICAL SUPPLIES	Jun-23	Jul-23	Aug-23
238	DENTAL SUPPLIES	May-23	Jun-23	Jul-23
239	MEDICAL AND SURGICAL INSTRUMENTS EO	May-23	Jun-23	Jul-23
240	DENTAL EQUIPMENT & INSTRUMENTS	May-23	Jun-23	Jul-23
241	LAUNDRY SERVICES	May-23	Jun-23	Jul-23
242	MEDICAL WASTE REMOVAL	Jun-23	Jun-23	Jul-23
243	M & R - MAIN MEDICAL EQUIPMENT	Jun-23	Jul-23	Aug-23
244	PHOTOCOPIY MACH CONTRACT PERIOD (F)	Jun-23	Jul-23	Aug-23
245	COMMAND FOOD	Jun-23	Jul-23	Aug-23
246	DRUGS	Jun-23	Jul-23	Aug-23
247	M & R - MAIN DENTAL EQUIPMENT	May-23	Jun-23	Jul-23
248	DRUGS	May-23	Jun-23	Jul-23
249	DENTAL SUPPLIES	May-23	Jun-23	Jul-23
250	M & R - VEHICLES AND VEHICLE COMPO	Jun-23	Jun-23	Jul-23
251	DRUGS	Jun-23	Jul-23	Aug-23
252	MEDICAL SUPPLIES	Jun-23	Jul-23	Aug-23
253	DENTAL SUPPLIES	Jun-23	Jul-23	Aug-23
254	PAPER AND PAPER BOARD	Apr-24	May-24	Jun-24
255	LAUNDRY SERVICES	Apr-24	May-24	Jun-24
256	GENERAL BUILDING MAINTENANCE (DAY-T	Apr-24	May-24	Jun-24
257	PHOTOCOPIY MACH CONTRACT PERIOD (F)	Apr-24	May-24	Jun-24
258	DRUGS AND BIOLOGICALS/INSTRUMENTS EO	May-24	May-24	Jun-24
259	MEDICAL AND SURGICAL INSTRUMENTS EO	May-24	Jun-24	Jul-24
260	VEHICULAR COMPONENTS AND SPARES	May-24	Jun-24	Jul-24
261	VEHICULAR COMPONENTS AND SPARES	May-24	Jun-24	Jul-24
262	TYRES AND TUBES, PNEUMATIC, EXCEPT	May-24	Jun-24	Jul-24
263	BATTERIES RECHARGEABLE	Jun-24	Jul-24	Aug-24
264	DRUGS	Jun-24	Jul-24	Aug-24
265	MEDICAL SUPPLIES	Jun-24	Jul-24	Aug-24
266	MEDICAL AND SURGICAL INSTRUMENTS EO	Jun-24	Jul-24	Aug-24
267	Contract for the removal and destruction of Medical Waste	Apr-23	May-23	Jun-23
268	Development and Maintenance of an Electronic Case Management System	May-23	Jun-23	Jul-23
269	Purchase of 2 Vehicles	May-23	Jun-23	Jul-23
270	Procurement of Furniture Equipment	May-23	Jun-23	Jul-23
<b>Name of Department: Home Affairs</b>				
<b>Contact Details:</b>				
42	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>
1		No procurement activities above R500 000 for the quarter		
<b>Name of Department: Government Printing Works</b>				
<b>Contact Details:</b>				
43	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>
1		No procurement activities above R500 000 for the quarter		
<b>Name of Department: Human Settlements</b>				
<b>Contact Details:</b>				
44	<b>Number</b>	<b>Description of goods, services and works</b>	<b>Envisaged advert date</b>	<b>Envisaged closing date</b>
1		Reclassification of Risk Management System	Apr-23	Apr-23
2		Development and implementation of an Organizational Culture renewal strategy	Apr-23	Apr-23
3		IT Asset Management Solution	Apr-23	Apr-23
4		IT Software that track Licenses and Diskspace	Apr-23	Apr-23
5		Software solution to manage and maintain MMS books (desktop and desktop)	Apr-23	Apr-23
6		EMC Support and Maintenance	Apr-23	Apr-23
7		Managed desktop printer implementation	May-23	May-23
8		Research for Professional Services: Decontamination, back filling and disposal of unstructured and semi structured	Jun-23	Oct-23
9		Evaluation of the Subsidy Grant and Scheme	Apr-23	Apr-23
10		Procurement Enquiry for Human Settlements	Apr-23	Apr-23
11		Research on the Allocation Formula and creation of New Variables	Jun-23	Oct-23
12		Public Foundation on Human Services Settlement	Apr-23	Apr-23
13		Professional Services: A. Assessment of the implementation of the MTRP 2019-2024 B. Governance	May-23	Jun-23
14		RFQ Project verification and readiness	May-23	Jun-23
15		Assessment of a service provider for the Rental Housing Tribunal Case Management System	Apr-23	May-23
16		Revised Procurement (Re-tendered)	May-23	May-23
17		Panel for Accredited Providers	Apr-23	Apr-23
18		Professional Services: Teams for the management and implementation of the strategy to unlock Blacked Provinces	May-23	Jun-23
19		Revised Procurement Processes for the Blacked-province: e-procurement	Apr-23	Apr-23
20		Reinforce Access Control System (Software) (BACS)	Apr-23	Apr-23
21		Assessment of an integrated communication award for (4) to support the implementation of the Mission and OHS	Apr-23	Apr-23
22		Assessment of a panel of experts for the Branch, Entities, Oversight, IPR, Mobilisation and Evaluation.	Jun-23	Oct-23